MASON COUNTY V
DEPARTMENT OF PUBLIC WORKS
DIV. OF ENGINEERING & CONSTRUC
CRP 2051 Shelton Matlock Shoulder Safety Iwment Project
8

Shelton Matlock Road (#90100), MP 1.76 NP 7,67
Fed Aid #: HSIP-000S(690), LA

PROJECT DESCRIP

This project consists of resurfacing the existing O ulders and removing and replacing

substandard guardrail.
NOTI&PL NHOLDERS

The office assigned to show these o prospective bidders is located at the Mason
County Engineers Office, 100 lic Works Drive, Shelton Washington 98584. Questions
regarding these bid docum sent via email to: pwprojects@masoncountywa.qgov.
Questions via phone will epted. Questions/answers will be posted daily at bxwa.com.
The deadline for quesy s ours prior to bid opening.

PLANS AND SPECIFICATION

Micr@cmliné, PE PLS
Deputy Director

County Engineer

Date Approved: '7‘{/ / 7 Z‘(IL




NOTICE TO BIDDERS
COUNTY OF MASON
DEPARTMENT OF PUBLIC WORKS
SHELTON, WASHINGTON
CRP 2051 — SHELTON MATLOCK ROAD SHOULDER SAFETY IMPROVEMENT PROJECT
Fed Aid #: HSIP-000S(690), LA #: 10865

SEALED BIDS will be received for the improvement of Shelton Matlock Road Shoulder Safety
Improvement Project, Road No 90100, MP 1.76 TO MP 7.67 vicinity, CRP 2051 (Range,$ 1,000,000
to $ 1,500,000), at the office of the County Commissioners, located in Building 1, 411 Nofgh 5" Street,
Shelton, Washington, 98584, until 2:15 p.m., Monday, June 10, 2024. Submitted bi il be publicly
opened and read in the Commissioner Chambers, Building |, immediately thereafter. led Bids
received after the specified opening time will not be accepted.

All prospective contractors are advised that EEO Compliance Review will be his project. Also,
contractors must meet a ten percent (10%) Disadvantage Business Enter Goal.
MAJOR BID ITEMS will include Mobilization, LS; Shoulder Finishing, A CL. % In. PG 64S-22,

TON; Beam Guardrail Type 31, LF; Concrete Barrier Type F, LE: Project Temporary Traffic Control,
LS; and other items in conformance with the 2024 WSDOT Stan®d Specifications, and the Special
Provisions for this project.

Bid Documents are made available as follows:

Free-of-charge access to project bid documents (plans, ions, addenda, and Bidders List) is
provided to Prime Bidders, Subcontractors, and Veg@of oing to www.bxwa.com and clicking on
"Posted Projects”, "Public Works", and "Mason Cot his online plan room provides Bidders with
fully usable online documents with the ability t@: @afl, view, print, order full/partial plan sets from
numerous reprographic sources, and a fre line MNgitizer/take-off tool. It is recommended that Bidders
“Register” in order to receive automatic e-mail Ngtification of future addenda and to place themselves on
the “Self-Registered Bidders List". Bid at do not register will not be automatically notified of
addenda and will need to periodicaliggch th® on-line plan room for addenda issued on this project.
Contact Builders Exchange of Wash at (425) 258-1303 should you require assistance with access
or registration.

ALL BID PROPOSALS s mpanied by a bid proposal deposit in the form of a Surety Bond,
Cash, Cashier's Check tified Check in an amount equal to five percent (5%) of the amount of such
bid proposal. The P % nd shall be on DOT Form 272-001A Revised 05/13 for Local Agency
Use. Should the gtic8g bidder fail to enter into such contract and furnish satisfactory performance
bond within th tated in the Specifications, the bid proposal deposit shall be forfeited to Mason

County.

Washing ith the Builder’'s Exchange disclaimer footer in the margin of each page and along with
proposal deposit, placed and sealed in a 12 x 9 envelope, with an indication on the front bottom left
corner of said envelope, the project name and date of bid opening, and then filed with the Clerk of the
Board of County Commissioners on or before the day and hour above-mentioned.

ALL BIXP ALS must be in writing, on forms furnished from Builder’s Exchange of

The (Local Agency) in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation,
Subtitle A, Office of the Secretary, Part 21, nondiscrimination in federally assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will
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affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged
business enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, or national origin in consideration for an
award.

Mason County assures that no person shall on the grounds of race, color, national origin or sex, as
provided by Title VI of the Civil Rights Act of 1964 and related statues, be excluded from patrticipation in,
be denied the benefits of, or be otherwise subjected to discrimination under any Mason County program
or activity. For more information, please contact Mason County Public Works at (360) 427-9670, Ext.
450.

THE BOARD OF MASON COUNTY COMMISSIONERS reserves the right to accept or meiggi bids on
each item separately or as a whole, to reject any or all bids, to waive informalities and to contr&t as to
the best interest of Mason County.

DATED this 13™ day of May 2024. O
MASON COUNTY PUBGIC RKS
MASON COUNT TON

Kobree Glaser

PUBLIC W RESENTATIVE
CC: Cmmrs. \
Engineer
JOURNAL: Publ. 2t: 5/16/24 & 4 (Bl Rd. Dept.)
Journal Shelton: legals@m tytom

JOURNAL OF COMME . 2t: 5/16/24 & 5/23/24

Journal of CommeQa~

NOTICE TO BIDDERS

Page 2 of 2

CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)



TO: BOARD OF MASON COUNTY COMMISSIONERS
411 NORTH 5™ STREET
SHELTON, WASHINGTON 98584

PROPOSAL

Shelton Matlock Road Shoulder Safety Improvement Project
CRP 2051
Fed Aid #: HSIP-000S(690), LA #10865

This certifies that the undersigned has examined the location of the above cited project and the Plans and Speci

Contract governing the work embraced in this improvement, and the method by which payment will be made for sai

understood. The undersigned hereby proposes to undertake and complete the work embraced in this imprmr as much
t

thereof as can be completed with the funds available, in accordance with said Plans, Specifications and § apfthe
following schedule of rates and prices:

ITEM ITEM UNIT TOTAL TOTAL
NO. DESCRIPTION —— | QUANTITY PRICE
1 Mobilization LS 1
2 Crushed Surfacing Base Course TON
3 HMA CI. 2" PG 58H-22 TON
4 Erosion / Water Pollution Control $10,000.00 $10,000.00
5 Remove Guardrail 8,128
6 Beam Guardrail Type 31 Non-Flare >
Terminal
7 Beam Guardrail Type 31 1,833
8 LF 1,360
9 EA 8
10 LS 1
11 LS 1
12 SF 135
13 HR 864
14 SPCC Plan LS 1
TOTAL AMOUNT BID:
Revised for Mason County 5/13
PROPOSAL
PAGE 1 0F 1
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

L. That the undersigned person(s), firm, association or corporation rﬁA

(have) not, either directly or indirectly, entered into any agreemgnt
participated in any collusion, or otherwise taken any action i gt of
free competitive bidding in connection with the project fo i i
proposal is submitted.

2. That by signing the signature page of this prop
deemed to have signed and to have agreed to the isions
of this declaration.

NOTICE TO ALL S
To report rigging activities call: \O
®4-9071

The U.S. Department of T ation (USDOT) operates the above toll-free
“hotline” Monday throu i :00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of rigging, bidder collusion, or other fraudulent

activities should tline” to report such activities.

The “hotli ”f USDOT's continuing effort to identify and investigate
0

highwa (Mwe#fOn contract fraud and abuse and is operated under the
direc the USDOT Inspector General. All information will be treated

and caller anonymity will be respected.

DOT Form 272-0361 EF
07/2011



Washington State . .
'7’ Department of T tati Disadvantaged Business
epartment of Transportation Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal,
a Disadvantaged Business Enterprise (DBE) Utilization Certification. The Contracting Agency shall consider as non-
responsive and shall reject any Bid Proposal that does not contain a DBE Ultilization Certification which properly
demonstrates that the Bidder will meet the DBE participation requirements in one of the manners provided for in the
proposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An
example form has been provided on Page 3. The successful Bidder’s DBE Ultilization Certification shall be deemed a
part of the resulting Contract.

Box 1: certifies that the DBE firms listed below have been contacted
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contgact, it shall
assure that subcontracts or supply agreements are executed with named DBEs. (If necessary, use additi

Box 2:

Column 1 Column 2 Column 3 Column 4 lumn 5

Name of DBE Project Role Description of Work
(See instructions) (See instructions) (See instructions)

Dollar Amount
to be Applied
Towards Goal
(See instructions)

e

N

Disadvantaged Business Enterprise Total DBE Commitment Dollar Amount
Condition of Award Contract Goal Box 3 Box 4

5 |:| By checking Box 5 the Bidder is stating that their attempts to solicit sufficient DBE participation to meet
the COA Contract goal has been unsuccessful and good faith effort will be submitted in accordance with
Section 1-02.9 of the Contract

DOT Form 272-056 C
Revised 03/2018



Box 1:
Box 2:
Column 1:

Column 2:

Column 3:

Column 4:
Column 5:

Instructions for Disadvantaged Business
Enterprise Utilization Certification Form
Name of Bidder (Proposal holder) submitting Bid.
Name of the Project.

Name of the Disadvantaged Business Enterprise (DBE). DBE firms can be found using the Diversity
Management and Compliance System web page: https://wsdot.diversitycompliance.com. Repeat the name of
the DBE for each Project Role that will be performed.

The Project Role that the DBE will be performing as follows;
. Prime Contractor
. Subcontractor
. Subcontractor (Force Account)
»  Work sublet as Force Account must be listed separately.
. Manufacturer

. Regular Dealer
*  Work sublet to a Regular Dealer must be listed separately. y
* Regular Dealer status must be approved prior to Bid submittal by the @fifi gUal Opportunity,
Washington State Department of Transportation, on each Contract,
. Broker
»  Work sublet to a Broker must be listed separately.

List each project role to be performed by a single DBE individually on a separate row. The role is used to

determine what portion of the amount to be subcontracted (Colunfig 4) may be applied toward meeting the goal
(column 5).

Provide a description of work to be performed by the DBE, Th e performed must be consistent with
the Certified Business Description of the DBE provided at rsity Management and Compliance System
web page https://wsdot.diversitycompliance.com

. A Bidder subletting a portion of a bid item sha
» For example; “Electrical (Partial) — Tre

al” and describe the Work that is included.

for each Project Role they are performing.

This is the dollar amount for each line IiSte
the COA Contract goal. It may be thatonly a
eligible to be credited toward meeti
the sum of this column (Box 4) {
arithmetic error in summing colu
four, See Note 1, Note 2, :

accordingly.

the Certification that the prime intends to apply towards meeting
ion of the amount subcontracted to a DBE in Column 4 is

in€ whether or not the bidder has met the goal. In the event of an
an error in making appropriate reductions in the amounts in column
the mathematics will be corrected and the total (Box 4) will be revised

Note 1:

Note 2:

Note 3:

towards meeting the J@gf(Coltimn 5). This information will be used to demonstrate that the DBE contract goal
is met at the timg Apidder submits their bid. For example; amount sublet as force account = $100,000
(Column 4) eq 5100,000 X 50%) = $50,000 (Column 5) to be applied towards the goal.

For Work letNga B€gular Dealer the bidder may only claim 60% of the cost of the materials or supplies
(Column g t rds meeting the goal (Column 5). For example; Material cost = $100,000 (Column 4) equates
to ($1 60%) = $60,000 (Column 5) to be applied towards the goal

to a Broker the bidder may only claim the fees paid to a Broker towards meeting the
4). For example; amount sublet to a broker = $100,000 (Column 4) equates to ($100,000 X
le fee %) = $ (Column 5) to be applied towards the goal.

Box 3:

Box 4:

Box 5:

)s the COA Contract goal which is the minimum required DBE participation. The goal stated in the
Contract will be in terms of a dollar amount or a percentage in the Contract. When expressed as a percentage
you must multiply the percentage times the sum total of all bid items as submitted in the Bidder’s Proposal to
determine the dollar goal and write it in Box 3. In the event of an error in this box, the Contracting Agency will
revise the amount accordingly.

Box 4 is the sum of the values in column 5. This value must equal or exceed the COA Contract goal
amount written in Box 3 or;

Check Box 5 if insufficient DBE Participation has been achieved and a good faith effort is required. Refer to the
subsection titled, Selection of Successful Bidder/Good Faith Efforts (GFE) in the Contract.

See the Disadvantaged Business Enterprise Participation specification in the Contract for more
information.

DOT Form 272-056
Revised 10/2019
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7‘ Washington State Disadvantaged Business
V/& Department of Transportation Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal,
a Disadvantaged Business Enterprise (DBE) Utilization Certification. The Contracting Agency shall consider as non-
responsive and shall reject any Bid Proposal that does not contain a DBE Utilization Certification which properly
demonstrates that the Bidder will meet the DBE participation requirements in one of the manners provided for in the
proposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An

example form has been provided on Page 3. The successful Bidder’s DBE Ultilization Certification shall be deemed a
part of the resulting Contract.

Box 1: A Plus Construction Company certifies that the DBE firms listed below have been cgntacted
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contragt, it shall
assure that subcontracts or supply agreements are executed with named DBEs. (If necessary, use adgj

Box 2: US 395. Spokane City Limits to Stevens County Line - Paving and Safety

Column 1 Column 2 Column 3 Column 4 an 5
Name of DBE Project Role Description of Work oun Dollar Amount
See instructions) See instructions) See instructions) ed to be Applied
Towards Goal
ctions) See instructions)
A Plus Construction Prime Asphalt and concrete paving, asphalt milling, preleyeling N/A 900.000
Company and pavement repair ’
In the Line Services, Inc. | Subcontractor (Force Crack sealing 20.000 10.000
Account) ’ ’
In the Line Services, Inc. | Subcontractor Guideposts, joint seal, pavement markers, 200.000 200.000
signage, construction sign installatf ’ ’
The Regular Dealer Rental and sales of highwa;
Everything Guys, LLC equipment and materials 100,000 60,000
Optimus Prime Trucking, | Subcontractor Dump Trucking \ 50.000 50.000
Inc. ’ ’
Metalheads, Inc. Manufacturer Dowel Bars 75.000 75.000
Erosion Under Control Broker Erogdon co ts, straw bales and wattles, sand bags 15.000 250
Co. ’
I
Disadvantaged Business Enterprise 356,968.16 Total DBE Commitment Dollar Amount 1,295,250
Condition of Award Contract Goal Box 3 Box 4

I:L,L y checking Box 5 the Bidder is stating that their attemﬁts to solicit sufficient DBE participation to meet
the COA Contract goal has been unsuccessful and good faith effort will be submitted in accordance with
Section 1-02.9 of the Contract

DOT Form 272-056
Revised 02/2018



A

Washington State Disadvantaged Business Enterprise (DBE)
'7’ Department of Transportation Written Confirmation Document
See Contract Provisions: DBE Document Submittal Requirements

Disadvantaged Business Enterprise Participation

THIS FORM SHALL ONLY BE SUBMITTED TO A DBE THAT IS LISTED ON THE CONTRACTOR’S
DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION.

THE CONTRACTOR SHALL COMPLETE PART A PRIOR TO SENDING TO THE DBE.

PART A: To be completed by the bidder
The entries below shall be consistent with what is shown on the Bidder’s Disadvantaged@s terprise

Utilization Certification. Failure to do so will result in Bid rejection.

Contract Title:

Bidder’s Business Name:

DBE’s Business Name: \ p 3

Description of DBE’s Work:

Dollar Amount to be Applied Towards DBE Goal:

Dollar Amount to be Subcontracted to DBE*: O
*Optional Field \
ﬁusiness Enterprise

ntaged Business Enterprise, I confirm that we have been

enced project for the purpose of performing the Work described
t, we will enter into an agreement with the Bidder to participate in
atton provided in Part A of this form.

PART B: To be completed by the Disad

As an authorized representative of the
contacted by the Bidder with regar:
above. If the Bidder is awarded
the project consistent with th

Name (printed): O

Signature:

Title:

Address: Date:

DOT Form 422-031
Revised 07/2016



A

7— Washington State Disadvantaged Business Enterprise
' ’ Department of Transportation (DBE) Bid Item Breakdown Form
1. Contract Number 2. Contract Name
3. Prime Contractor 4. Prime Contractor Representative Name
5. Prime Contractor Representative Phone Number 6. Prime Contractor Representative Email
Col 7 Column 8
Column 1 Column 2 Column 3 Column 4 Column 5 Column 6 Toct)aulml.r;ni Dollar Amount
Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Cost to be Applied
(See Instructions) (See Instructions) | (See Instructions) | (See Instructions) (See Instructions) (See Instructions) See | X Towards Goal
ol (See Instructions)
Subtotal: | $0.00 $0.00
Total Unit Dollar Amount
Name of UDBE Bid Item # Full/Partial Quantity Descript Unit Price Cost to be Applied
Towards Goal

Subtotal: $0.00 $0.00
Total Unit Dollar Amount
Name of UDBE Bid Item # Full/Parti antity Description Unit Price Cost to be Applied

Towards Goal

Subtotal: $0.00 $0.00
Total Unit Dollar Amount
Name of U Bid Item # Full/Partial Quantity Description Unit Price Cost to be Applied
Towards Goal

Subtotal: $0.00 $0.00

TOTAL UDBE Dollar Amount: $0.00 $0.00

DOT Form 272-054
Revised 09/2020



Instructions for Disadvantaged Business Enterprise (DBE) Bid Item Breakdown Form

Box 1: Provide the Contract Number as stated in the project information webpage.

Box 2: Provide the Name of the project as stated in the project information webpage.

Box 3: Provide the Name of the bidder (Proposal holder) submitting Bid.

Box 4: Provide the name of the prime contractor’s representative available to contact regarding this form.

Box 5: Provide the phone number of the prime contractor’s representative available to contact regarding this form.

Box 6: Provide the email of the prime contractor’s representative available to contact regarding this form.

Column 1: Provide the Name of the Disadvantaged Business Enterprise (DBE) Firm. DBE Firms can be fQund using the
search tools under the Firm Certification section of the Diversity Management and Compliance Syst

(DMCS) webpage https://wsdot.diversitycompliance.com.
Wmle on the project

ing the entire bid item,

Column 2: Provide the Bid ltem Number (as it appears in the engineer’s estimate bid check re
information webpage.

Column 3: If the DBE is performing only part of the bid item, mark “Partial’. If the DB
mark “Complete”.

Column 4: Provide the estimated quantity for the specific bid item. For trucking firms, ur or another unit of measure.

Column 5: Provide a description of the work to be performed by the DBE.
Column 6: Provide the price per unit and specify the type of unit used. F imyrirms, use hour or another unit of
measure.

Column 7: Provide the estimated total unit cost amount per bid it

Column 8: Provide the amount of the bid item being used togHITYy

be consistent with the Certified Business Description of the i% pvided in the DMCS webpage https://wsdot.
diversitycompliance.com. Mobilization up to 10% is ac obilization is more than 10% additional information
and/or justification may be requested. The total amgdnt sh for each DBE shall match the amount shown on the DBE
Utilization Certification Form.

Use Additional Sheets if necessary. §

cWQBE goal. The work to be performed must

e

DOT Form 272-054
Revised 09/2020
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= Washington State Disadvantaged Business Enterprise
'7’ Department of Transportation (DBE)Trucklng Credit Form

PART A: TO BE COMPLETED BY THE BIDDER

This form is in support of the trucking commitment identified on the DBE Utilization Certification Form submitted with the proposal.
Please note that DBE’s must be certified prior to time of submittal.

Federal Aid # Contract # Project Name

If listing items by hours, or by lump sum amounts, please provide calculations to substantiate the quantities listed.

Bid Item Iltem Description

Use additional sheets as necessary.
Bidder Name/Title (plegse print)
Phone Fax Signature v

Address

ify Wpat the above information is complete and accurate.

Email

PART B: TO BE COMPL D BY THE DBE TRUCKING FIRM

Note: DBE trucking firm participation may only be i as DBE participation for the value of the hauling services, not for the
materials being hauled unless the trucking firnflis alS@#fecognized as a supplier of the materials used on the project and approved
for this project as a regular dealer.

1. Type of Material expected to be
hauled?

2. Number of fully operational truc __ Tractorftrailers: ____ Dump trucks:

Tractor/trailers: Dump trucks:
the DBE that will b

project?

Tractor/trailers: Dump trucks:

Name/Title (please print)

Certification Number

Phone Fax Signature

Address

| certify that the above information is complete and accurate.
Email Date

DOT Form 272-058
Revised 09/2020



Submit this form to in accordance with section 1-02.9 of the Contract.

Instruction to Bidder: The Bidder shall complete and submit the Disadvantaged Business Enterprise (DBE) Trucking Credit
Form in accordance with Section 1-02.9 of the Contract.

INSTRUCTIONS

Please note — All Fields are required

PART A: TO BE COMPLETED BY THE BIDDER

Federal Aid: Include the project federal-aid number.

County: Specify the County where the project will take place.

Contract #: Specify the Project Contract Number which can be found in the Engineer’s estimate bid chedk report.
Bid Item: Provide the Bid Iltem Number (as it appears in the engineer’s estimate bid check report) for trucking

services will be utilized
Item Description: Provide description of the bid item (as it appears in the engineer’s estimate % report) for which
trucking will be utilized.

Bidder: In this section, provide the bidder’s legal name, title, Business address, Pho il.

The bidder’s representative signature is required in addition to the date the form signed.

\%

Question 1: Specify type of material that will be hauled (i.e. San ) el)

Question 2: Specify the total number of operational trucks thajsug used on the project.

Question 3: Specify the total number of operational trucks 3 @ rs owned by the DBE that will be used on the project.
Question 4: Specify the total number of operational tr \ ayjers leased by the DBE that will be used on the project.

PART B: TO BE COMPLETED BY THE DBE TRUCKING FI

DBE Firm: In this section, provide the DBE Firrg’
Number (Found in the firm’s OMWBE Profile p

s legal e, DBE Firm’s representative legal name and title, certification
e OMWBE directory), Business address, Phone, fax and email.

The DBE Firm’s representative sig

Q.
<<O

uired in addition to the date the form was signed.

DOT Form 272-058
Revised 09/2020



Local Agency Name

Local Agency Address

Local Agency Subcontractor List
Prepared in compliance with RCW 39.30.060 as amended
To Be Submitted with the Bid Proposal

Project Name

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract for performance of the
work of structural steel installation, rebar installation, heating, ventilation and air conditioning, plumbing, as described in
Chapter 18.106 RCW, and electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to perform
the same work will result in your bid being non-responsive and therefore void.

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of structyral siel installation,

rebar installation, heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electgal as

described in Chapter 19.28 RCW must be listed below. The work to be performed is to be listed below the%ctor(s) name.
n

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060, a contractor is
listed below to perform such work, the bidder certifies that the work will either (i) be perform idder itself, or (ii) be
performed by a lower tier subcontractor who will not contract directly with the bidder.

\

Subcontractor Name

Work to be performed

Subcontractor Name

Work to be performed

Subcontractor Name

Work to be performed

Subcontractor Name
Work to be performgd

N

Subcontractor Name

Work to be performed

* Bidder’s are notified that it is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc, are considered
electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no wiring or electrical
current is connected during the project.

DOT Form 271-015A
Revised 06/2020



Contractor and Subcontractor or
zﬂh . Lower Tier Subcontractor
Certification for Federal-Aid Projects

(Required for each Subcontractor or Lower Tier Subcontractor on all Federal-Aid projects)

9
|

Contract Number Federal-Aid Number State Route Number

Subcontractor or Lower Tier Subcontractor
To be signed by proposed subcontractor or lower tier subcontractor
The contract documents for this subcontract include as part of the subcontract a special

provision entitled “Required Federal-Aid Provisions”, the “Required Contract Provisions
Federal-Aid Construction Contracts (FHWA 1273)”, and the minimum wage rates.

| certify the above statement to be true and correct. V

Company

Signature w

Title

Contractor Certification \

To be completed and signed by the contractor

1. D A written agreement has been ul@d between my firm and the above subcontractor.

2. D A written agreerq beeh executed between (the subcontractor)
ieRgubcontractor.

tatements under Contractor Certification to be true and correct.

| certify th%

Company

Signature Date

Title

DOT Form 420-004
Revised 08/2019



Contractor Certification
Wage Law Compliance - Responsibility Criteria
Washington State Public Works Contracts

FAILURE TO RETURN THIS CERTIFICATION AS PART OF THE BID PROPOSAL PACKAGE
WILL MAKE THIS BID NONRESPONSIVE AND INELIGIBLE FOR AWARD

| hereby certify, under penalty of perjury under the laws of the State of Washington, on behalf of the firmflidentified below
that, to the best of my knowledge and belief, this firm has NOT been determined by a final and bindin jon and notice
of assessment issued by the Washington State Department of Labor and Industries or throu civil judgment entered

Vrovision of RCW

by a court of limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.
chapters 49.46, 49.48, or 49.52 within three (3) years prior to the date of the Call for Bids.

Bidder Name:
Name of Contractor/Bidder — Print full legal entity ;;me

By:
P erson making certifications for firm

Title: lac

: Print city and state where signed
Date: \Q y

Form 272-009 -08/2017

Revised for Mason County



Local Agency Certification for Federal-Aid Contracts

The prospective participant certifies by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on
behalf of the undersigned, to any person for influencing or attempting to V
influence an officer or employee of any Federal agency, a Member of S

an officer or employee of Congress, or an employee of a Member Qfs@0
in connection with the awarding of any Federal contract, the maki @
Federal grant, the making of any Federal loan, the entering into o\
cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan or coopegtivggagreement.

(2) If any funds other than Federal appropriated fu h¥Ve been paid or will be
paid to any person for influencing or attempting g an officer or

employee of any Federal agency, a Membep@®™goNgress, an officer or
employee of Congress, or an employee of er of Congress in connection
with this Federal contract, grant, loan, ve agreement, the

undersigned shall complete and su StaMyard Form-LLL, “Disclosure Form

to Report Lobbying,” in accordange withWg instructions.

This certification is material ri
placed when this transa

esgntation of the fact upon which reliance was
ade or entered into. _Submission of this
certification is a prere aking or entering into this transaction imposed
by Section 1352, Ti . Code. Any person who fails to file the required

certification shaysine ject to a civil penalty of not less than $10,000 and not
more than $10 @ pr each failure.

ubcontracts. which exceed $100,000 and that all such
subregiM¥ents shall certify and disclose accordingly.

DOT Form 272-040A EF
07/2011



SR

Local Agency Proposal -
Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approxfnate
estimate of quantities at the above prices and in the form as indicated below is attached here

Cash (] In the Amount of V
Cashier's Check ] %
Certified Check 1 ¢ ) Payable to the Stat

&

Proposal Bond [ ] Inthe Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s)

2

Sigpatu uthorized Official(s)
=
Firm Nam &
Ad
State of Washin octor's License No.
Federal ID No.

Note,
(1) \h sroposal form is not transferable and any alteration of the firm’s name entered hereon
without prior permission from the _ will be cause for considering the
proposal irregular and subsequent rejection of the bid.
(2)  Please refer to section 1-02.6 of the standard specifications, re: “Preparation of Proposal,” or
“Article 4” of the Instruction to Bidders for building construction jobs.

DOT Form 272-036K EF
07/2011



PROPOSAL BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

Of as principal, and the

County of Mason in the full and penal sum of five (5) percent to the total a

the bid proposal of said principal for the work hereinafter described, for thg payment®f
which, well and truly to be made, we bind our heirs, executors, adm Wand

assigns, and successors and assigns, firmly by these presents.
The condition of this bond is such, that whereas the pringi ey is herewith
submitting his or its sealed proposal for the following highway co gn, to wit:

CRP 2051 Shelton Matlock Road ShouldegSafety Improvement
Project V

said bid and proposal, by reference thereto, bei part hereof.

NOW, THERFORE, If the said prop@sal Bid By said principal be accepted and the
contract be awarded to said principal, agd brincipal shall duly make and enter into
and execute said contract and shall 4 d as required by the County of Mason
within a period of twenty (20) da m after said award, exclusive of the day of
such award, then this obligation shall null and void, otherwise it shall remain and be
in full force and effect.

IN TESTIMONY WH , the principal and surety have caused these
presents to be sig ed this day of , 2024,

&O

cipal)

\ Printed Name

(Surety)

(Attorney-in-fact)

PROPOSAL BOND DOT FORM 272-001A
PAGE 10F1 Revised 05/13 for Local Agency Use
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)



Local Agency Contract

THIS AGREEMENT, made and entered into this day of
between the , and the

under and by virtue of Title 47 RCW, as¢mended and

\%

hereinafter called the Contractor.

part of this agreement, the parties hereto covenant and agreegs

WITNESSETH:
That in consideration of the terms and conditions containd attached and made a
S

] The Contractor shall do all work and fur , materials, and equipment for:

in accordance with an in the attached plans and specifications, and the
e by this reference incorporated herein and made part hereof

e work in accord with the Contract Documents.

standard specifications of't
and, shall perform any ¢

ovide and bear the expense of all equipment, work and labor, of any
sort whatsoevepghalW required for the transfer of materials and for constructing and
completing tH

therein to be

provided for in these Contract Documents except those items mentioned
ed by .

x hereby promises and agrees with the Contractor to employ, and does employ the
ContractONo provide the materials and to do and cause to be done the above described work and to
complete and finish the same in accord with the attached plans and specifications and the terms and
conditions herein contained and hereby contracts to pay for the same according to the attached
specifications and the schedule of unit or itemized prices at the time and in the manner and upon the
conditions provided for in this contract.

SR DOT Form 272-006A EF

07/2011



III. The Contractor for himself/herself, and for his/her heirs, executors, administrators,
successors, and assigns, does hereby agree to full performance of all convenants required of the
Contractor in the contract.

IV.  Itis further provided that no liability shall attach to the State by reason of entering
into this contract, except as provided herein.

IN WITNESS WHEREOQF, the Contractor has executed this instrument, on the and year
first below written and has caused this instrument to be executed by and in the name ay
and year first above written.

Executed by the Contractor

(Contractor)

QX
QQ:H: f—

By:

SR DOT Form 272-006A EF
07/2011



CONTRACT BOND

Bond Number:

KNOW ALL MEN BY THESE PRESENTS, that of

Washington, as Principal, and , as Surety, are jointly a

severally

held and bound unto Mason County, Washington, in the penal sum of
($ ) Dollars, for,

which we jointly and severally bind ourselves, our heirs, executors, administrators and assi

and assigns, firmly by these presents.

THE CONDITION of this bond is such that WHEREAS, on the day of

Principal herein, executed a certain contract with Mason County Depa

.D., 2024, the said
¢ Works, as Contracting
Agency, by the terms, conditions and provisions of which contract th
Principal herein, agrees to furnish all matérigl a tain work, to wit: That will
OAD SHOULDER SAFETY

ps, Plans and Specifications made a part of

undertake and complete the construction of the SHELTO
IMPROVEMENT PROJECT for Mason County, accort

said contract, which contract, as so executed, i

ghed, is now referred to and by reference is

incorporated herein and made a part hereof for a®purposes as if herein set forth at length.
NOW, THEREFORE, if the Princip ithfully and truly observe and comply with the terms, conditions
and provisions of said contra and shall well and truly and fully do and perform all matters and

( i previsions and supplies for the carrying on of such work, and shall in all respects faithfully
\- according to law, then this obligation to be void, otherwise to remain in full force and effect,
préVideNgeNgbility hereunder for defects in materials or workmanship for a period of one year after the

ac;%a of the work shall not exceed the sum of ten percent (10%) of the amount hereinabove set forth as the

penal sum of this Bond.

CONTRACT BOND

PAGE 1 of 2

CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)



WITNESS our hand this day of , 2024,

Bonding Company Contractor Company Name

Licensed (resident) Agent of Surety Contractor Address

Agent's Address . City StateZip Cq

City State  Zip Code . Contractor Teleph

Surety Telephone Number i §§ )
Principal

SURETY (signature) |

N

APPROVED AS TO FORM:

Date:

CONTRACT BOND
PAGE 2 of 2

CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)



INTRODUCTION TO THE SPECIAL PROVISIONS

(January 4, 2024 APWA GSP, Option B)

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 20$$24$$ edition, as issued by the Washington
State Department of Transportation (WSDOT) and the American Public Works Association
10 (APWA), Washington State Chapter (hereafter “Standard Specifications”). The Standard
11  Specifications, as modified or supplemented by these Special Provisions, all of which are
12  made a part of the Contract Documents, shall govern all of the Work.

O©CoO~NOUITA,WNPE

14  These Special Provisions are made up of both General Special ProvisionsSPs) from
15 various sources, which may have project-specific fill-ins; and ject-specific Special
16  Provisions. Each Provision either supplements, modifies, or re e comparable
17 Standard Specification, or is a new Provision. The deletion, ame teration, or addition

18 to any subsection or portion of the Standard Specificationsgi®™ageagt to pertain only to that
19  particular portion of the section, and in no way should it be i @ ed that the balance of the

20  section does not apply.

22  The GSPs are labeled under the headers of each G withthe effective date of the GSP and
23  its source. For example:

24

25 (March 8, 2013 APWA GSP)

26 (April 1, 2013 (for WSDOT GSPs, o e)

27 (May 1, 2013 $$Mason County$ ency Special Provision

28

29

30 Also incorporated into the Cogffact uments by reference are:

31 o Manual on Uniform Traffi ntrol Devices for Streets and Highways, currently adopted
32 edition, with Was State modifications, if any

33 e Standard Pl fof Road, Bridge and Municipal Construction, WSDOT Manual
34 M21-01, re itfon

35

36  Contractor btalg copies of these publications, at Contractor’s own expense.

38 Division 1
39 General Requirements
40

41 RIPTION OF WORK

h 13, 1995)
x his Contract provides for the improvement of ***approximately 5.91 miles of Shelton Matlock
45 % Road in Mason County through shoulder reconstruction and shoulder paving using HMS CI.
46 1/2in PG 58H-22, shoulder finishing, beam guardrail removal, beam guardrail installation,
47  project temporary traffic control*** and other work, all in accordance with the attached Contract
48 Plans, these Contract Provisions, and the Standard Specifications.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
1



1 1-013 Definitions
2 (January 19, 2022 APWA GSP)
3
4  Delete the heading Completion Dates and the three paragraphs that follow it, and replace
5 them with the following:
6
7 Dates
8 Bid Opening Date
9 The date on which the Contracting Agency publicly opens and reads the Bids.
10 Award Date
11 The date of the formal decision of the Contracting Agency to accept thg lowest
12 responsible and responsive Bidder for the Work.
13 Contract Execution Date
14 The date the Contracting Agency officially binds the Agency to%ge Contract.
15 Notice to Proceed Date
16 The date stated in the Notice to Proceed on which the Co e begins.
17 Substantial Completion Date
18 The day the Engineer determines the Contracting A s full and unrestricted
19 use and benefit of the facilities, both from the operatio nd safety standpoint, any
20 remaining traffic disruptions will be rare and #gief, and only minor incidental work,
21 replacement of temporary substitute faciligies, fgnigfstablishment periods, or
22 correction or repair remains for the Physi etion of the total Contract.
23 Physical Completion Date
24 The day all of the Work is physica ed on the project. All documentation
25 required by the Contract and E®igeMpy law does not necessarily need to be
26 furnished by the Contractor b @ ate.
27 Completion Date
28 The day all the Work cifie\n the Contract is completed and all the obligations of
29 the Contractor under the 8gntract are fulfilled by the Contractor. All documentation
30 required by the C t and required by law must be furnished by the Contractor

31 before establi is date.

32 Final Acc

33 The da he Contracting Agency accepts the Work as complete.

34

35  Supplemen ion with the following:

36

37 All @ es in the Standard Specifications or WSDOT General Special Provisions, to
38 h @ Department of Transportation”, “Washington State Transportation

39 mmission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”,
40 d “State Treasurer” shall be revised to read “Contracting Agency”.

4
All references to the terms “State” or “state” shall be revised to read “Contracting
43 Agency” unless the reference is to an administrative agency of the State of Washington,

44 a State statute or regulation, or the context reasonably indicates otherwise.

45

46 All references to “State Materials Laboratory” shall be revised to read “Contracting
47 Agency designated location”.

48

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion
and acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid
Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition
to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice betweefidifferent
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except hOW listed in
Contract Bond

Section 1-08.5.

The definition in the Standard Specifications for “Contra oQ, " applies to whatever
bond form(s) are required by the Contract Documents, which may be a combination of a
Payment Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established b @ ms and conditions of the Contract within which
the Work must be physicall Sigicg

Notice of Award
The written notice fr e ComMracting Agency to the successful Bidder signifying the
Contracting Agen, nce of the Bid Proposal.

Notice to Pr
The writtey the Contracting Agency or Engineer to the Contractor authorizing
and dir ¢ ontractor to proceed with the Work and establishing the date on which

Bgth icular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
questrian traffic.

rocedures and Conditions

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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25

26
27
28
29
30
31

N

36
37
38
39
40
41

1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following: %V
Information as to where Bid Documents can be obtaine( @ ewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specificati will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor Basis of Distribution

Reduced plans (11" x 17")

Furnished automatically

upon award.

Contract Provisions Furnished automatically
upon award.

Large planse. $$0$$ Furnished only upon
request.

Contract Provisions may be obtained by the Contractor from the
e Call for Bids, at the Contractor’s own expense.

-02.4(1) General
cember 30, 2022 APWA GSP Option B)

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring...”,
is revised to read:

Prospective Bidders desiring an explanation or interpretation of the Bid Documents,
shall request the explanation or interpretation in writing by close of business
$$3%% business days preceding the bid opening to allow a written reply to reach all
prospective Bidders before the submission of their Bids.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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1 Preparation of Proposal

2

3 (January 4, 2024 APWA GSP 1-02.6, Option B)

4

5  Supplement the second paragraph with the following:

6 4. If a minimum bid amount has been established for any item, the unit or lump sum

7 price must equal or exceed the minimum amount stated.

8 5. Any correction to a bid made by interlineation, alteration, or erasure, shall be

9 initialed by the signer of the bid.
10
11 Delete the last two paragraphs, and replace them with the following:
12
13 The Bidder shall submit with their Bid a completed Contractor Certification Mgge Law
14 Compliance form, provided by the Contracting Agency. Failure tQ ré8rn thjs certification
15 as part of the Bid Proposal package will make this Bid Nonrespor$y ineligible for
16 Award. A Contractor Certification of Wage Law Compliance [ luded in the
17 Proposal Forms.
18
19 The Bidder shall make no stipulation on the Bid Form, n the bid in any manner.
20
21 A bid by a corporation shall be executed in the cOWgoratg name, by the president or a
22 vice president (or other corporate officer acc n y evidence of authority to sign).
23
24 A bid by a partnership shall be executed inSgeRartnership name, and signed by a
25 partner. A copy of the partnership agr all be submitted with the Bid Form if any
26 DBE requirements are to be sati h such an agreement.
27
28 A bid by a joint venture shal d in the joint venture name and signed by a
29 member of the joint vent Ac of the joint venture agreement shall be submitted
30 with the Bid Form if any DB guirements are to be satisfied through such an
31 agreement.
32
33  Section 1-02.6 is sup ted with the following:
34
35 (Nove 23)
36 The B | submit with the Bid the following:
37 1) Disagvantaged Business Enterprise Utilization Certification (WSDOT Form
38 P56)
39 DBE Written Confirmation Form (WSDOT Form 422-031) - For each and every
40 DBE firm listed on the Bidder’s completed Disadvantaged Business Enterprise
4 Utilization Certification, the Bidder shall submit written confirmation from that
\ DBE firm that the DBE is in agreement with the DBE participation commitment
43 that the Bidder has made in the Bidder’'s completed Disadvantaged Business
44 Enterprise Utilization Certification.
45 3) Good Faith Effort Documentation - Bidder must submit good faith effort
46 documentation with the Disadvantaged Business Enterprise Utilization
47 Certification ONLY In The Event the bidder’s efforts to solicit sufficient DBE
48 participation have been unsuccessful.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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4) DBE Item Breakdown (WSDOT Form 272-054) The Bidder shall submit a DBE
Item Breakdown form defining the scope of work to be performed by each DBE
listed on the DBE Ultilization Certification.

Directions for delivery of the Disadvantaged Business Enterprise, Written
Confirmation Documents, and Disadvantaged Business Enterprise Good Faith
Effort documentation are included in Sections 1-02.9 and 1-02.10.

1-02.9 Delivery of Proposal
(January 4, 2024 APWA GSP, Option A)

Delete this section and replace it with the following:
DBE DOCUMENT SUBMITTAL REQUIREMENTS

General
Each Proposal shall be submitted in a sealed envelope, with the V\me and

Project Number as stated in the Call for Bids clearly marked tSide of the
envelope, or as otherwise required in the Bid Document re proper handling and
delivery.

To be considered responsive on a FHWA-funded project, Bidder may be required to

o DBE Utilization Certification (WSRQOT
e DBE Written Confirmation Docume DOT 422-031) from each DBE firm
listed on the Bidder's complet tilization Certification

o Good Faith Effort (GFE) tion (if applicable)
o DBE Bid Item Breakdow T 272-054)

Proposals that are receiv, s required will be publicly opened and read as specified in
Section 1-02.12. The Cohtra8§ing Agency will not open or consider any Bid Proposal that
e

is received after the ciffed in the Call for Bids for receipt of Bid Proposals, or
received in a locagon an that specified in the Call for Bids. The Contracting
onsider any “Supplemental Information” (DBE confirmations, or
t is received after the time specified above, or received in a

t specified in the Call for Bids.

poSal will be deemed to be extended to the same time of day specified in the
licitation on the first work day on which the normal work processes of the Contracting
ncy resume.

DBE Utilization Certification (WSDOT Form 272-056)

The DBE Utilization Certification shall be received at the same location and no later than
the time required for delivery of the Proposal. The Contracting Agency will not open or
consider any Proposal when the DBE Utilization Certification is received after the time
specified for receipt of Proposals or received in a location other than that specified for
receipt of Proposals. The DBE Utilization Certification may be submitted in the same
envelope as the Bid deposit.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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1 DBE Written Confirmation (WSDOT Form 422-031) and/or GFE Documentation, (if
2 applicable)
3 The DBE Written Confirmation Documents and/or GFE Documents are not required to
4 be submitted with the Proposal. The DBE Written Confirmation Document(s) and/or GFE
5 (if any) shall be received either with the Bid Proposal or as a Supplement to the Bid. The
6 documents shall be received no later than 48 hours (not including Saturdays, Sundays
7 and Holidays) after the time for delivery of the Proposal. To be considered responsive,
8 Bidders shall submit Written Confirmation Documentation from each DBE firm listed on
9 the Bidder’'s completed DBE Utilization Certification and/or the GFE as required by
10 Section 1-02.6.
11
12 DBE Bid Item Breakdown (WSDOT form 272-0-54)
13 The DBE Bid Item Breakdown shall be received either with the Bi osal or as a
14 Supplement to the Bid. The documents shall be received no later than hours (not
15 including Saturdays, Sundays and Holidays) after the time for deWyery of the Proposal.
16 The successful Bidder shall submit a completed DBE Bid Item Brea Phowever, minor
17 errors and corrections to DBE Bid ltem Breakdown will be %€ for correction for a
18 period up to five calendar days after bid opening (not ingl@igdNgaturdays, Sundays and
19 Holidays) DBE Bid Item Breakdown that are still incorr @ tAe correction period will
20 be determined to be non-responsive.
21
22 The DBE Bid Item Breakdown will not be include®gas pagt of the executed Contract.
23
24  1-02.10 Withdrawing, Revising, or Supplegue oposal
25  (July 23, 2015 APWA GSP)
26
27 Delete this section, and replace it wit wing:
28
29 After submitting a physic sal to the Contracting Agency, the Bidder may
30 withdraw, revise, or sup entS%if:
31
32 1. The Bidde mits Ya written request signed by an authorized person and
33 physically d t to the place designated for receipt of Bid Proposals, and
34 2 tlg Agency receives the request before the time set for receipt of
35 Bi , and
36 3 or supplemented Bid Proposal (if any) is received by the Contracting
37 efore the time set for receipt of Bid Proposals.
38
39 If fhe BideY's request to withdraw, revise, or supplement its Bid Proposal is received
40 Sgre the time set for receipt of Bid Proposals, the Contracting Agency will return the
41 opened Proposal package to the Bidder. The Bidder must then submit the revised or
42 upplemented package in its entirety. If the Bidder does not submit a revised or
4 pplemented package, then its bid shall be considered withdrawn.

4
x Late revised or supplemented Bid Proposals or late withdrawal requests will be date
46 recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed

47 requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.
48
49 (******)

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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Date of Opening Bids

Sealed bids are to be received at the following location prior to the time and date specified.
Bids may be delivered by mail or in person to the Office of County Commissioners located
at Building I, 411 N 5" Street, Shelton, WA 98584, until 2:15 P.M. on Monday, June 10,
2024. Submitted bids will be publicly opened and read in the Commissioners Chambers,
Building I, immediately thereafter. Sealed bids received after the specified opening time
will not be accepted.

1-02.13 Irregular Proposals
(January 4, 2024 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The Bidder adds provisions reserving the right to rejec pt the Award,
or enter into the Contract;

C. A price per unit cannot be determined from t osal;

d. The Proposal form is not properly executed;

e. The Bidder fails to submit or properly comple contractor list (WSDOT
Form 271-015), if applicable, as required in Section 1-02.6;

f. The Bidder fails to submit or properly plege a Disadvantaged Business
Enterprise Certification (WSDOT 56), if applicable, as required in

Section 1-02.6;

g. The Bidder fails to submit WritteRC@nfirmations (WSDOT Form 422-031)
from each DBE firm listed der’s completed DBE Utilization
Certification that they gfe TR@a®gement with the bidder's DBE participation
commitment, if applic % required in Section 1-02.6, or if the written
confirmation thatg Maitiefd fails to meet the requirements of the Special
Provisions;

h. The Bidder falls tQygubmit DBE Good Faith Effort documentation, if applicable,
as require@igSectioh 1-02.6, or if the documentation that is submitted fails to
demongtra Good Faith Effort to meet the Condition of Award in

ith Section 1-07.11;

ils to submit a DBE Bid Item Breakdown (WSDOT Form 272-

licable, as required in Section 1-02.6, or if the documentation that

itted fails to meet the requirements of the Special Provisions;

material terms of the Bid invitation.

A'PToposal may be considered irregular and may be rejected if:

D A BRARBRRDRMWWWWWWWWWWNDNDNDNNNNNNNRPERPRPEPRPERPERPRRERER
= NPFRPOOO~NODOUOITRARWNRPFRPOOONOOOUIARWNPFRPOOONOODUITRAWNPEPOOONOOUITEAWNBEF

a. The Proposal does not include a unit price for every Bid item;
b. Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting
Agency;
46 c The authorized Proposal Form furnished by the Contracting Agency is not

47 used or is altered;

48 d The completed Proposal form contains unauthorized additions, deletions,
49 alternate Bids, or conditions;

50 e Receipt of Addenda is not acknowledged;

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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1 f. A member of a joint venture or partnership and the joint venture or

2 partnership submit Proposals for the same project (in such an instance, both

3 Bids may be rejected); or

4 g. If Proposal form entries are not made in ink.

5

6 1-02.14 Disqualification of Bidders

7 (May 17,2018 APWA GSP, Option A)

8

9 Delete this section and replace it with the following:
10
11 A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
12 responsibility criteria in RCW 39.04.350(1), as amended.
13
14 The Contracting Agency will verify that the Bidder meets the mand@tory bidder
15 responsibility criteria in RCW 39.04.350(1). To assess bj responsibility, the
16 Contracting Agency reserves the right to request documentati eded from the
17 Bidder and third parties concerning the Bidder’s complianc mandatory bidder
18 responsibility criteria.
19
20 If the Contracting Agency determines the Bidder does et the mandatory bidder
21 responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the
22 Contracting Agency shall notify the Bidder in writifg, withythe reasons for its determination.
23 If the Bidder disagrees with this determinatiofi peal the determination within two
24 (2) business days of the Contracting Ageggy’ ination by presenting its appeal and
25 any additional information to the Contra&in® Agency. The Contracting Agency will
26 consider the appeal and any addition ion before issuing its final determination.
27 If the final determination affirms thé der is not responsible, the Contracting Agency
28 will not execute a contract with a @ idder until at least two business days after the
29 Bidder determined to be n Shgpstble has received the Contracting Agency’s final
30 determination.
31
32 Award and Executio ontPact
33
34 1-03.3 Execution\ORCqntract
35 (January 4, 2024 P Option B)
36
37 Revise this ead:
38
39 Wi alehdar days of Award date (not including Saturdays, Sundays and Holidays),
40 e gsful Bidder shall provide the information necessary to execute the Contract to
41 t racting Agency. The Bidder shall send the contact information, including the full
42 me, email address, and phone number, for the authorized signer and bonding agent to
4 tf® Contracting Agency.

4
x Copies of the Contract Provisions, including the unsigned Form of Contract, will be
46 available for signature by the successful bidder on the first business day following award.

47 The number of copies to be executed by the Contractor will be determined by the

48 Contracting Agency.

49

50 Within $$20$$ calendar days after the award date, the successful bidder shall return the
51 signed Contracting Agency-prepared contract, an insurance certification as required by
52 Section 1-07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer
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38

41

45
46

47
48
49

of Coverage form for the Construction Stormwater General Permit with sections I, 11, and
VIl completed when provided. Before execution of the contract by the Contracting
Agency, the successful bidder shall provide any pre-award information the Contracting
Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stafed above, the
Contracting Agency may grant up to a maximum of $$5%$ addition ndar days for
return of the documents, provided the Contracting Agency deems the umstances
warrant it.

1-03.3 Execution of Contract

(January 4, 2024 APWA GSP Option A)

This section is supplemented with the following:
Within 5 calendar days of the Award date (not inclgding Saturdays, Sundays and Holidays),
the successful Bidder shall provide DBE Trucking @gedifgForm(s) (WSDOT Form 272-058)
when trucking appears on the DBE Utilizati% ate (WSDOT Form 272-056). The

DBE Trucking Credit Form shall documégt the DBE Trucking firm will be able to
perform the scope of work subcontra t0

Trucking forms will be returned fd @ tion. Trucking Credit Form(s) will not be included
as part of the executed Con .

| be submitted in one of the following ways:
$$pwprojects@masoncountywa.gov$$ or
$$Attn: Kobree Glaser or Ginger Kenyon
100 West Public Works Drive
Shelton, WA 98584%%

By $SN/ASS

1-0 4ct Bond
20 APWA GSP)

|E%g the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the
full contract amount. The bond may be a combined payment and performance bond; or
be separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. lIs registered with the Washington State Insurance Commissioner, and
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b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties,
and conditions under the Contract, including but not limited to the duty and obligation
to indemnify, defend, and protect the Contracting Agency against all losses and
claims related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tigr
subcontractors, material person, or any other person who provides§upplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and pe
project under titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Surety’s

the bond; and
6. Be signed by an officer of the Contractor empowere % ici
proprietor or partner). If the Contractor is a corporatidg, thg/bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s)S¥g bind,the corporation (i.e., corporate
resolution, power of attorney, or a letter t ch t signed by the president or vice
president).

25 1-03.7 Judicial Review

26  (December 30, 2022 APWA GSP)
28 Revise this section to read:

29

30 All decisions made by tr&ﬁac ing Agency regarding the Award and execution of the
31 Contract or Bid reje@tign sha® be conclusive subject to the scope of judicial review
32 permitted under aw. Such review, if any, shall be timely filed in the Superior
33 Court of the coun h&e the Contracting Agency headquarters is located, provided that
34 where an ac ' rted against a county, RCW 36.01.050 shall control venue and
35 jurisdictio

36

37 Scope or

38

39 1-Q.2 rdination of Contract Documents, Plans, Special Provisions,

40 pecifications, and Addenda

41 mber 30, 2022 APWA GSP)

4

33 se the second paragraph to read:

45 Any inconsistency in the parts of the contract shall be resolved by following this order of
46 precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

47 1. Addenda,

48 2. Proposal Form,

49 3. Special Provisions,

50 4. Contract Plans,
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1 5. Standard Specifications,
2 6. Contracting Agency’s Standard Plans or Details (if any), and
3 7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.
4
5 1-04.4 Changes
6 (January 19, 2022 APWA GSP)
7
8 The first two sentences of the last paragraph of Section 1-04.4 are deleted.
9
10 Control of Work
11
12 Conformity with and Deviations from Plans and Stakes !
13

14  Section 1-05.4 is supplemented with the following:

i \Y%
16 1-054 Conformity With and Deviations from Plans and S@

18  Supplement this section with the following: O

19

20 Roadway and Utility Surveys

21 (July 23, 2015 APWA GSP, Option 1)

22

23 The Engineer shall furnish to the Contractor i nly all principal lines, grades, and
24 measurements the Engineer deems neceSgaryor completion of the work. These shall
25 generally consist of one initial set of:

26 1. Slope stakes for establishing

27 2. Curb grade stakes;

28 3. Centerline finish grade s ement sections wider than 25 feet; and

29 4. Offset points to estab)ifg line\nd grade for underground utilities such as water,

30 sewers, and storm drain

31

32 On alley constru with minor grade changes, the Engineer shall provide only

33 offset hubs on on
34

35 1-05.7 Rem
36  (October 1,
37
38  Supplg his%Section with the following:

eWf the alley to establish the alignment and grade.

efeéctive and Unauthorized Work

39

40 I Ontractor fails to remedy defective or unauthorized work within the time specified
41 a written notice from the Engineer, or fails to perform any part of the work required by
4 Contract Documents, the Engineer may correct and remedy such work as may be

dentified in the written notice, with Contracting Agency forces or by such other means as
4 the Contracting Agency may deem necessary.
45

46 If the Contractor fails to comply with a written order to remedy what the Engineer

47 determines to be an emergency situation, the Engineer may have the defective and

48 unauthorized work corrected immediately, have the rejected work removed and replaced,
49 or have work the Contractor refuses to perform completed by using Contracting Agency
50 or other forces. An emergency situation is any situation when, in the opinion of the
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42

Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk
of loss or damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall
include in particular, but without limitation, compensation for additional professional
services required, and costs for repair and replacement of work of others destroyed or
damaged by correction, removal, or replacement of the Contractor’s unauthorized work.

No adjustment in contract time or compensation will be allowed because dj the delay in
the performance of the work attributable to the exercise of the Contracii gency’s
rights provided by this Section.

The rights exercised under the provisions of this section shall not
Contracting Agency’s right to pursue any other avenue for a
with respect to the Contractor’s failure to perform the wo

1-05.11 Final Inspection
Delete this section and replace it with the followiges V
1-05.11 Final Inspections and Operat Testing

(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Complee

When the Contractor congilers work to be substantially complete, the Contractor
shall so notify the Engin€er request the Engineer establish the Substantial

Completion Date. Th tractor’s request shall list the specific items of work that
remain to be comglet er to reach physical completion. The Engineer will
schedule an insp n\Rf the work with the Contractor to determine the status of
completion. iMeer may also establish the Substantial Completion Date
unilaterall

If, af nspection, the Engineer concurs with the Contractor that the work is

ly®eomplete and ready for its intended use, the Engineer, by written notice to
ctor, will set the Substantial Completion Date. If, after this inspection the
ineer does not consider the work substantially complete and ready for its intended

se, the Engineer will, by written notice, so notify the Contractor giving the reasons
trierefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever
is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.
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The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final
inspection, the Contractor by written notice, shall request the Engineer to schedule a
final inspection. The Engineer will set a date for final inspection. The Engineer and the
Contractor will then make a final inspection and the Engineer will notify the Contractor in
writing of all particulars in which the final inspection reveals the work incomplete or
unacceptable. The Contractor shall immediately take such corrective meaSures as are
necessary to remedy the listed deficiencies. Corrective work shall be d vigorously,
diligently, and without interruption until physical completion of the listed defiSgncies. This
process will continue until the Engineer is satisfied the listed defigcidgcies have been
corrected.

If action to correct the listed deficiencies is not initiated
written notice listing the deficiencies, the Engineer may,
Contractor, take whatever steps are necessary to correcy
Section 1-05.7.

The Contractor will not be allowed an extension ontrgct time because of a delay in
the performance of the work attributable to t er@igf of the Engineer’s right
hereunder.

day's after receipt of the
ritten notice to the
deficiencies pursuant to

Upon correction of all deficiencies, ineer will notify the Contractor and the
Contracting Agency, in writing, of #fE Sgt on which the work was considered physically
complete. That date shall constit % Physical Completion Date of the contract, but shall
not imply acceptance of th RQLMat all the obligations of the Contractor under the
contract have been fulfill

complete and@ D»system. Therefore when the work involves the installation of

machiner echanical equipment; street lighting, electrical distribution or signal
systems &l ystems; buildings; or other similar work it may be desirable for the
Engipeg have the Contractor operate and test the work for a period of time after final
in prior to the physical completion date. Whenever items of work are listed in

ct Provisions for operational testing they shall be fully tested under operating
B1s for the time period specified to ensure their acceptability prior to the Physical

ompletion Date. During and following the test period, the Contractor shall correct any
it&ns of workmanship, materials, or equipment which prove faulty, or that are not in first

lass operating condition. Equipment, electrical controls, meters, or other devices and
equipment to be tested during this period shall be tested under the observation of the
Engineer, so that the Engineer may determine their suitability for the purpose for which
they were installed. The Physical Completion Date cannot be established until testing
and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.
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Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

O©CoO~NOUITA,WNPE

Delete the sixth and seventh paragraphs of this section.

11  1-05.15 Method of Serving Notices
12 (January 4, 2024 APWA GSP)

13

14  Revise the second paragraph to read:

15

16 All correspondence from the Contractor shall be served and the Engineer.
17 All correspondence from the Contractor constituting any [ , hotice of protest,
18 notice of dispute, or other correspondence constituting jMation required to be

19 furnished under the Contract, must be written in papg at, hand delivered or sent
20 via certified mail delivery service with return receipt rg d to the Engineer's

21 office. Electronic copies such as e-mails or electronically delivered copies of

22 correspondence will not constitute such notic&gand wjll not comply with the

23 requirements of the Contract.

24

25  Add the following new section:

26

27 1-05.16  Water and Power

28 (October 1, 2005 APWA GSP)

29

30 The Contractor shall ma eceS§ary arrangements, and shall bear the costs for power
31 and water necessary forthe Wgrformance of the work, unless the contract includes power
32 and water as a pay it

33

34  Control of Materia

35

36  Section 1-064 nted with the following:

37

38 Buj rica/Buy America

39

40 ( ber 20, 2023)

41 eneral Requirements

42 accordance with Buy America Preferences for Infrastructure Projects requirements

4 contained in 2 CFR 184 and Division G, Title IX - Build America, Buy America Act (BABA),
of Public Law 117-58 (Infrastructure Investment and Jobs Act), the following materials
4 must be American-made:

46

47 1. All steel and iron used in the project are produced in the United States. This
48 means all manufacturing processes, from the initial melting stage through the
49 application of coatings, occurred in the United States.

50

51 2. All manufactured products used in the project are produced in the United States.
52 This means the manufactured product was manufactured in the United States,
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and the cost of the components of the manufactured product that are mined,
produced, or manufactured in the United States is greater than 55 percent of the
total cost of all components of the manufactured product, unless another
standard for determining the minimum amount of domestic content of the
manufactured product has been established under applicable law or regulation.

3. All construction materials are manufactured in the United States. This means
that all manufacturing processes for the construction material occurred in the
United States.

An article, material, or supply will be classified in one of three categories: 1) Steel and
Iron, 2) Manufactured Product or 3) Construction Material. Only a singlg category will
apply to an item and be subject to the requirements of the BABA raggirt€ments of that
category. Some contract items are composed of multiple parts that may falNgto different
categories. Individual components will be categorized as nstruction material,
manufactured product, or steel and iron based on their composifgn n they arrive at
the staging area or work site. When steel or iron are a c of a manufactured

product or construction material, the steel and iron co will be subject to “Steel
and Iron Requirements” of this Specification.

Definitions

1. Construction Material: Defined as any arWterial, or supply brought to the

construction site for incorporation int product. Construction materials
include an article, material, or supplgth oronsists primarily of:

a. Non-ferrous metals includin ufacturing processes, from initial smelting

or melting through fina [ oating, and assembly;
b. Plastic and polymgr- ducts including all manufacturing processes, from
initial combinafjlg of ®gnstituent plastic or polymer-based inputs, or, where

applicable, constitgnt composite materials, until the item is in its final form);

c. Glassigglu almanufacturing processes, from initial batching and melting of
hrough annealing, cooling, and cutting);

Q

cable (includes drop cable) including all manufacturing processes,
ial ribboning (if applicable), through buffering, fiber stranding and
, (fiber optic cable also includes the standards for glass and optical

Optical fiber including all manufacturing processes, from the initial preform
fabrication stage, though the completion of the draw;

f.  Lumber including all manufacturing processes, from initial debarking through
treatment and planing;
g. Drywall including all manufacturing processes, from initial blending of mined or

synthetic gypsum plaster and additives through cutting and drying of
sandwiched panels; or

h. Engineered wood including all manufacturing processes from the initial
combination of constituent materials until the wood product is in its final form.
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Construction Materials do not include items of primarily iron or steel; manufactured
products; cement and cementitious materials; aggregates such as stone, sand, or
gravel; or aggregate binding agents or additives.

If a Construction Material is not manufactured in the United States it shall be
considered a Foreign Construction Material.

O©CoO~NOOTSWN B

2. Manufactured Product: A Manufactured product includes any item produced as a

10 result of the manufacturing process. Items that consist of two or more of the listed
11 construction materials that have been combined together through a manufacturing
12 process, and items that include at least one of the listed materials c@mbined with a
13 material that is not listed through a manufacturing process, s e treated as
14 manufactured products, rather than as construction materials.

15

16 3. Manufactured in the United States: A construction materi considered as
17 manufactured in the United States if all manufacturing s have occurred in
18 the United States.

19

20 4. Structural Steel: Defined as all structural steel pro luded in the project.

21

22 5. United States: To further define the coverad®,a dogestic product is a manufactured
23 steel construction material that was pr ne of the 50 states, the District of
24 Columbia, Puerto Rico, or in the tergtori ossessions of the United States.
25

26 Steel and Iron Requirements

27 Major quantities of steel and iron gONS jon materials that are permanently incorporated
28 into the project shall consist of A @ -made materials only. BABA requirements do not
29 apply to temporary steel op i g, e.9., temporary sheet piling, temporary bridges,
30 steel scaffolding and falggork.

31

32 Minor amounts of f steel and iron may be utilized in this project provided the cost

33 of the foreign m oes not exceed one-tenth of one percent of the total contract

34 cost or $2,500.0 ever is greater.

35

36 America erial is defined as material having all manufacturing processes
37 occurr

38

39 If jcally produced steel billets or iron ingots are exported outside of the area of
40 g, as defined above, for any manufacturing process then the resulting product
41 es not conform to the BABA requirements. Additionally, products manufactured
42 omestically from foreign source steel billets or iron ingots do not conform to the BABA
4 uirements because the initial melting and mixing of alloys to create the material

& occurred in a foreign country.
4
46 Manufacturing begins with the initial melting and mixing and continues through the coating

47 stage. Any process which modifies the chemical content, the physical size or shape, or
48 the final finish is considered a manufacturing process. The processes include rolling,
49 extruding, machining, bending, grinding, drilling, welding, and coating. The action of
50 applying a coating to steel or iron is deemed a manufacturing process. Coating includes
51 epoxy coating, galvanizing, aluminizing, painting, and any other coating that protects or
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1 enhances the value of steel or iron. Any process from the original reduction from ore to
2 the finished product constitutes a manufacturing process for iron.
3
4 Due to a nationwide waiver, BABA requirements do not apply to raw materials (iron ore
5 and alloys), scrap (recycled steel or iron), and pig iron ore processed, pelletized, and
6 reduced iron ore.
7
8 The following are considered to be steel manufacturing processes:
9
10 1. Production of steel by any of the following processes:
11
12 a. Open hearth furnace.
13
14 b. Basic oxygen.
15
16 c. Electric furnace.
17
18 d. Direct reduction.
19
20 2. Rolling, heat treating, and any other similar pr g.
21
22 3. Fabrication of the products:
23
24 a. Spinning wire into cable orgtra
25
26 b. Corrugating and rolling S.
27
28 c. Shop fabrication.
29
30 A certification of materialg@rigirill be required for all items comprised of, or containing,
31 steel or iron construction terials prior to such items being incorporated into the
32 permanent work. Th tracter will not receive payment until the certification is received
33 by the Engineergl'h ation shall be on WSDOT Form 350-109 provided by the
34 Engineer, or su r form the Contractor chooses, provided it contains the same
35 information Form 350-109
36
37 Manu roducts
38 Du tionwide waiver, BABA requirements do not apply to manufactured products.
39 M r&d products that contain steel and iron, regardless of a nationwide waiver, will
40 o} eel and Iron Requirements” of this Specification.
41
42 onstruction Material Requirements

4 Contractor provided certification of materials origin will be required before each
progress estimate or payment. The Contractor will not receive payment until the
4 certification is received by the Engineer. The Contractor shall certify that all construction

46 materials installed during the current progress estimate period meets the Build America,
47 Buy America Act. The certification shall be on WSDOT Form 350-111 provided by the
48 Engineer, or such other form the Contractor chooses, provided it contains the same
49 information as WSDOT Form 350-111.

50

51 Waiver for De Minimis Costs
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1 Minor amounts of Foreign Construction Materials may be utilized in this project, provided
2 that the total cost of the Foreign Construction Materials does not exceed $1,000,000 and
3 does not exceed 5 percent of the total applicable material costs calculated as follows:
4
5 Total cost of Foreign Construction Materials 0.05
Total applicable material costs '
6
7 The total applicable material costs shall be the sum of the costs all Construction Materials,
8 all Steel and Iron, and all Manufactured Products. Total applicable material costs does
9 not include the cost of cement and cementitious materials; aggregates such as stone,
10 sand, or gravel; or aggregate binding agents or additives.
11
12 Steel and iron materials shall follow the “Steel and Iron Req%ts” of this
13 Specification.
14
15 1-06.6 Recycled Materials
16  (January 4, 2016 APWA GSP)
17
18 Delete this section, including its subsections, and replace it @ following:
19
20 The Contractor shall make their best effort to utilize recycled materials in the construction
21 of the project. Approval of such material use shale agdetailed elsewhere in the
22 Standard Specifications.
23

24 Prior to Physical Completion the Contgacto report the quantity of recycled materials

25 that were utilized in the construction o ect for each of the items listed in Section

26 9-03.21. The report shall includ 1 phalt, recycled concrete aggregate, recycled

27 glass, steel furnace slag and gth led materials (e.qg. utilization of on-site material

28 and aggregates from concr: t to the supplier). The Contractor’s report shall be

29 provided on DOT form 3 75 ycled Materials Reporting.

30

31 Legal Relations and nsibilities to the Public

32

33 1-07.1 Lawsto b rved

34  (October 1, 200 P)

35

36  Supplemen ion with the following:

37

38 In conflict between different safety regulations, the more stringent regulation
AP .

39

40

41 e Washington State Department of Labor and Industries shall be the sole and

4 amount administrative agency responsible for the administration of the provisions of
X e Washington Industrial Safety and Health Act of 1973 (WISHA).

4

45

The Contractor shall maintain at the project site office, or other well known place at the

46 project site, all articles necessary for providing first aid to the injured. The Contractor
47 shall establish, publish, and make known to all employees, procedures for ensuring

48 immediate removal to a hospital, or doctor’s care, persons, including employees, who
49 may have been injured on the project site. Employees should not be permitted to work
50 on the project site before the Contractor has established and made known procedures
51 for removal of injured persons to a hospital or a doctor’s care.
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The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of
the Contractor’s plant, appliances, and methods, and for any damage or injury resulting
from their failure, or improper maintenance, use, or operation. The Contractor shall be
solely and completely responsible for the conditions of the project site, including safety
for all persons and property in the performance of the work. This requirement shall apply
continuously, and not be limited to normal working hours. The required or implied duty of
the Engineer to conduct construction review of the Contractor’s performance does not,
and shall not, be intended to include review and adequacy of the Contractor’s safety
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10 measures in, on, or near the project site.

11

12

13  1-07.2 State Taxes

14

15 Delete this section, including its sub-sections, in its entirety and repl Wthe following:
16

17 1-07.2 State Sales Tax

18 (June 27, 2011 APWA GSP)

19

20 The Washington State Department of Revenue has issu ial rules on the State
21 sales tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The
22 Contractor should contact the Washington State artgent of Revenue for answers to
23 guestions in this area. The Contracting Age il adjust its payment if the

24 Contractor bases a bid on a misunderstogd t ty.

25

26 The Contractor shall include all Contr taxes in the unit bid prices or other

27 contract amounts. In some casegMTOWEWg!, state retail sales tax will not be included.
28 Section 1-07.2(2) describes this @ N

29

30 The Contracting Agency paySe retained percentage (or release the Contract Bond if
31 a FHWA-funded Project)"oniWjf the Contractor has obtained from the Washington State
32 Department of Reve certiffcate showing that all contract-related taxes have been

33 paid (RCW 60.28 Q51 ontracting Agency may deduct from its payments to the

34 Contractor any a e Contractor may owe the Washington State Department of
35 Revenue, w ount owed relates to this contract or not. Any amount so

36 deducted into the proper State fund.

37

38 1-07 tate Sales Tax — Rule 171

39

40 0-171, and its related rules, apply to building, repairing, or improving streets,
41 r etc., which are owned by a municipal corporation, or political subdivision of the
42 ate, or by the United States, and which are used primarily for foot or vehicular traffic.
4 is includes storm or combined sewer systems within and included as a part of the

lighting system. For work performed in such cases, the Contractor shall include

& treet or road drainage system and power lines when such are part of the roadway
46 Washington State Retail Sales Taxes in the various unit bid item prices, or other contract

47 amounts, including those that the Contractor pays on the purchase of the materials,
48 equipment, or supplies used or consumed in doing the work.
49
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1 1-07.2(2) State Sales Tax — Rule 170
2
3 WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
4 existing buildings, or other structures, upon real property. This includes, but is not
5 limited to, the construction of streets, roads, highways, etc., owned by the state of
6 Washington; water mains and their appurtenances; sanitary sewers and sewage
7 disposal systems unless such sewers and disposal systems are within, and a part of, a
8 street or road drainage system; telephone, telegraph, electrical power distribution lines,
9 or other conduits or lines in or above streets or roads, unless such power lines become a
10 part of a street or road lighting system; and installing or attaching of any article of
11 tangible personal property in or to real property, whether or not such personal property
12 becomes a part of the realty by virtue of installation.
13
14 For work performed in such cases, the Contractor shall collect from the Corf#cting
15 Agency, retail sales tax on the full contract price. The Contracti ency will
16 automatically add this sales tax to each payment to the Contract Is reason, the
17 Contractor shall not include the retail sales tax in the unit bid S, or in any other
18 contract amount subject to Rule 170, with the following '
19
20 Exception: The Contracting Agency will not add in sales a payment the Contractor
21 or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
22 consumable supplies not integrated into the proj Sugh sales taxes shall be included
23 in the unit bid item prices or in any other con a t.
24
25 1-07.2(3) Services
26
27 The Contractor shall not collect ref€iT8gl@g tax from the Contracting Agency on any
28 contract wholly for professional @ services (as defined in Washington State
29 Department of Revenue Ru 44).
30
31 Load Limits
32
33  Section 1-07.7 is supglem ith the following:
34
35 (March 13,
36 If the so terials provided by the Contractor necessitates hauling over roads
37 other t ighways, the Contractor shall, at the Contractor's expense, make all
38 arr, ts for the use of the haul routes.
39
40 Wale
41
42 eneral
4

X Section 1-07.9(1) is supplemented with the following:
4

46 (January 10, 2024)

47 The Federal wage rates incorporated in this contract have been established by the
48 Secretary of Labor under United States Department of Labor General Decision No.
49 WA20240001.

50

51 The State rates incorporated in this contract are applicable to all construction
52 activities associated with this contract.
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1-07.9(5)A Required Documents
(December 30, 2022 APWA GSP)

This section is revised to read as follows:
All Statements of Intent to Pay Prevailing Wages, Affidavits of Wages Paid and Certified

Payrolls, including a signed Statement of Compliance for Federal-aid projects, shall be
submitted to the Engineer and to the State L&l online Prevailing Wage Intent & Affidavit
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10 (PWIA) system.

11

12  Requirements for Nondiscrimination !

13

14  Section 1-07.11 is supplemented with the following:

15

16 (October 3, 2022) V

17 Requirement for Affirmative Action to Ensure Equal Employ ortunity (Executive
18 Order 11246)

19

20 1.  The Contractor's attention is called to the Equal Op Clause and the Standard
21 Federal Equal Employment Opportunity Construction Contract Specifications set
22 forth herein.

23

24 2. The goals and timetables for minority aRg#feMale participation set by the Office of
25 Federal Contract Compliance Progragps\expressed in percentage terms for the
26 Contractor's aggregate work forc construction craft and in each trade on all
27 construction work in the co are as follows:

28

29 Women - Statewi

30

31 Timetable Goal

32

33 Until fu 6.9%

34 [ Standard Metropolitan Statistical Area (SMSA)

Spokane, WA 2.8
WA Spokane.

38

39

40 Non-SMSA Counties 3.0

41 Q WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA

42 Lincoln, WA Pend Oreille; WA Stevens; WA Whitman.
4

4 Richland, WA
x SMSA Counties:
46 Richland Kennewick, WA 54
47 WA Benton; WA Franklin.
48 Non-SMSA Counties 3.6
49 WA Walla Walla.
50
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1 Yakima, WA:

2 SMSA Counties:

3 Yakima, WA 9.7

4 WA Yakima.

5 Non-SMSA Counties 7.2

6 WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.

7

8 Seattle, WA:

9 SMSA Counties:
10 Seattle Everett, WA 7.2
11 WA King; WA Snohomish.
12 Tacoma, WA 6.2
13 WA Pierce.
14 Non-SMSA Counties 6.1
15 WA Clallam; WA Grays Harbor; WA lIsland; fferson; WA Kitsap;
16 WA Lewis; WA Mason; WA Pacific; WA Sa #WA Skagit; WA
17 Thurston; WA Whatcom.
18
19 Portland, OR:
20 SMSA Counties:
21 Portland, OR-WA 4.5
22 WA Clark.
23 Non-SMSA Counties 3.8
24 WA Cowlitz; WA Klic 1 A Skamania; WA Wahkiakum.
25
26 These goals are applicable to ea mpt Contractor’s total on-site construction
27 workforce, regardless of whgfToRoRgot part of that workforce is performing work on
28 a Federal, or federally assi @ ject, contract, or subcontract until further notice.
29 Compliance with thes apd time tables is enforced by the Office of Federal
30 Contract complianc S.
31
32 The Contractor’ pliaffce with the Executive Order and the regulations in 41 CFR
33 Part 60-4 shall d on its implementation of the Equal Opportunity Clause,
34 specific affirfig&giv& action obligations required by the specifications set forth in 41
35 CFR 60 its efforts to meet the goals. The hours of minority and female

36 emploe amd training must be substantially uniform throughout the length of the

37 codl ch construction craft and in each trade, and the Contractor shall make
38 gogd faith effort to employ minorities and women evenly on each of its projects.
39 Ntransfer of minority or female employees or trainees from Contractor to
40 actor or from project to project for the sole purpose of meeting the Contractor's
41 goal shall be a violation of the contract, the Executive Order and the regulations in
42 41 CFR Part 60-4. Compliance with the goals will be measured against the total
4 work hours performed.

4
& 3. The Contractor shall provide written notification to the Office of Federal Contract
46 Compliance Programs (OFCCP) within 10 working days of award of any construction

47 subcontract in excess of $10,000 or more that are Federally funded, at any tier for
48 construction work under the contract resulting from this solicitation. The notification
49 shall list the name, address and telephone number of the subcontractor; employer
50 identification number of the subcontractor; estimated dollar amount of the
51 subcontract; estimated starting and completion dates of the subcontract; and the
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1 geographical area in which the contract is to be performed. The notification shall be

2 sent to:

3

4 U.S. Department of Labor

5 Office of Federal Contract Compliance Programs Pacific Region

6 Attn: Regional Director

7 San Francisco Federal Building

8 90 — 7t Street, Suite 18-300

9 San Francisco, CA 94103(415) 625-7800 Phone
10 (415) 625-7799 Fax
11
12 4. Asused in this Notice, and in the contract resulting from this solicitatidnh, the Covered
13 Area is as designated herein.
14
15 Standard Federal Equal Employment Opportunity Constructio tract Specifications
16 (Executive Order 11246)
17
18 1. As used in these specifications:
19
20 a. Covered Area means the geographical scribed in the solicitation
21 from which this contract resulted;
22
23 b. Director means Director, Offic e Contract Compliance Programs,
24 United States Departmentgof ®or any person to whom the Director
25 delegates authority;
26
27 c. Employer Identificg#® er means the Federal Social Security number
28 used on the Emj @ Quarterly Federal Tax Return, U. S. Treasury
29 Department F 5
30
31 d. Minority ifcludgs:
32
33 1) , @ person having origins in any of the Black Racial Groups
34 f Africa.
35
36 ) Hispanic, a fluent Spanish speaking, Spanish surnamed person of
37 Mexican, Puerto Rican, Cuban, Central American, South
38 American, or other Spanish origin.
39
40 O (3) Asian or Pacific Islander, a person having origins in any of the
41 original peoples of the Pacific rim or the Pacific Islands, the
42 Hawaiian Islands and Samoa.
4

4 (4) American Indian or Alaskan Native, a person having origins in any
x of the original peoples of North America, and who maintain cultural
46 identification through tribal affiliation or community recognition.
47
48 2.  Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of
49 the work involving any construction trade, it shall physically include in each
50 subcontract in excess of $10,000 the provisions of these specifications and the
51 Notice which contains the applicable goals for minority and female participation and
52 which is set forth in the solicitations from which this contract resulted.
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If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or
through an association, its affirmative action obligations on all work in the Plan area
(including goals and timetables) shall be in accordance with that Plan for those trades
which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan.
Each Contractor or subcontractor participating in an approved Plan is individually
required to comply with its obligations under the EEO clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has
employees. The overall good faith performance by other Contractors or
subcontractors toward a goal in an approved Plan does not excudg any covered
Contractor's or subcontractor's failure to take good faith effort ieve the Plan

goals and timetables.
st provided in
s set forth in the

as percentages of the

The Contractor shall implement the specific affirmative acti
paragraphs 7a through 7p of this Special Provision.
female utilization the

solicitation from which this contract resulted are eypre
total hours of employment and training of mi %

Contractor should reasonably be able to achieve in\gg onstruction trade in which
it has employees in the covered area. Covered construction contractors performing
construction work in geographical areas ere ghey do not have a Federal or
federally assisted construction contra y the minority and female goals
established for the geographical he work is being performed. The

Contractor is expected to make subs y uniform progress in meeting its goals in
each craft during the period spe

Neither the provisions of a @ ctive bargaining agreement, nor the failure by a
union with whom the C QWQLLAS a collective bargaining agreement, to refer either
minorities or wo sh excuse the Contractor's obligations under these
specifications, ExeCutMg Order 11246, or the regulations promulgated pursuant
thereto.

In order for tR3 working training hours of apprentices and trainees to be counted
in meeti§ 2 Qoals, such apprentices and trainees must be employed by the
g the training period, and the Contractor must have made a
o employ the apprentices and trainees at the completion of their

pdPursuant to training programs approved by the U.S. Department of Labor.

e Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications
shall be based upon its effort to achieve maximum results from its action. The
Contractor shall document these efforts fully, and shall implement affirmative action
steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which the
Contractor's employees are assigned to work. The Contractor, where
possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the
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1 Contractor's obligation to maintain such a working environment, with
2 specific attention to minority or female individuals working at such sites or
3 in such facilities.
4
5 b. Establish and maintain a current list of minority and female recruitment
6 sources, provide written notification to minority and female recruitment
7 sources and to community organizations when the Contractor or its unions
8 have employment opportunities available, and maintain a record of the
9 organizations' responses.
10
11 c. Maintain a current file of the names, addresses and telephone numbers of
12 each minority and female off-the-street applicant and mirfrity or female
13 referral from a union, a recruitment source or communi anization and
14 of what action was taken with respect to each such indivi@yal. If such
15 individual was sent to the union hiring hall for refefra§and was not referred
16 back to the Contractor by the union or, if referre@yn ployed by the
17 Contractor, this shall be documented in the i € reason therefor,
18 along with whatever additional actions the or may have taken.
19
20 d. Provide immediate written notification to rector when the union or
21 unions with which the Contractor has a collective bargaining agreement has
22 not referred to the Contractor a Wynority person or woman sent by the
23 Contractor, or when the Con r other information that the union
24 referral process has impedgd t actor's efforts to meet its obligations.
25
26 e. Develop on-the-job trag pportunity and/or participate in training
27 programs for the ¢ ich expressly include minorities and women,
28 including upgrading grams and apprenticeship and trainee programs
29 relevant to th acigr's employment needs, especially those programs
30 funded or rov y the U.S. Department of Labor. The Contractor shall
31 provide nOticeNgf these programs to the sources compiled under 7b above.
32
33 f. Disgem e Contractor's EEO policy by providing notice of the policy
34 to N and training programs and requesting their cooperation in
35 i he Contractor in meeting its EEO obligations; by including it in

36 licy manual and collective bargaining agreement; by publicizing it in
37 ompany newspaper, annual report, etc.; by specific review of the policy
38 with all management personnel and with all minority and female employees
39 at least once a year; and by posting the company EEO policy on bulletin
40 boards accessible to all employees at each location where construction
41 work is performed.
42
4 g. Review, at least annually, the company's EEO policy and affirmative action
4 obligations under these specifications with all employees having any
& responsibility for hiring, assignment, layoff, termination or other
46
47

employment decisions including specific review of these items with on-site
supervisory personnel such as Superintendents, General Foremen, etc.,

48 prior to the initiation of construction work at any job site. A written record
49 shall be made and maintained identifying the time and place of these
50 meetings, persons attending, subject matter discussed, and disposition of
51 the subject matter.

52
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1 h. Disseminate the Contractor's EEO policy externally by including it in any
2 advertising in the news media, specifically including minority and female
3 news media, and providing written notification to and discussing the
4 Contractor's EEO policy with other Contractors and Subcontractors with
5 whom the Contractor does or anticipates doing business.
6
7 i. Direct its recruitment efforts, both oral and written to minority, female and
8 community organizations, to schools with minority and female students and
9 to minority and female recruitment and training organizations serving the
10 Contractor's recruitment area and employment needs. Not later than one
11 month prior to the date for the acceptance of applications for apprenticeship
12 or other training by any recruitment source, the Contractor sigll send written
13 notification to organizations such as the above, descriki he openings,
14 screening procedures, and tests to be used in the selection pRgcess
15
16 j-  Encourage present minority and female employee it other minority
17 persons and women and where reasonable, i er school, summer
18 and vacation employment to minority and uth both on the site and
19 in other areas of a Contractor's work forc
20
21 k. Validate all tests and other selection requirements where there is an
22 obligation to do so under 41 CFRW&
23
24 I.  Conduct, at least annuallygan ry and evaluation of all minority and
25 female personnel for prorfgtiORal opportunities and encourage these
26 employees to seek or t or, through appropriate training, etc., such
27 opportunities.
28
29 m. Ensure that tices, job classifications, work assignments and
30 other pers tices, do not have a discriminatory effect by continually
31 monitoring a rsonnel and employment related activities to ensure that
32 the E licy ahd the Contractor's obligations under these specifications
33 aregbei d out.
34
35 n. eWhat all facilities and company activities are nonsegregated except
36 parate or single-user toilet and necessary changing facilities shall be
37 ided to assure privacy between the sexes.
38
39 . ® Document and maintain a record of all solicitations of offers for subcontracts
40 from minority and female construction contractors and suppliers, including
41 circulation of solicitations to minority and female contractor associations
42 and other business associations.
4
4 p. Conduct a review, at least annually, of all supervisors' adherence to and
& performance under the Contractor's EEO policies and affirmative action
46 obligations.
47
48 8. Contractors are encouraged to participate in voluntary associations which assist in
49 fulfilling one or more of their affirmative action obligations (7a through 7p). The efforts
50 of a contractor association, joint contractor-union, contractor-community, or other
51 similar group of which the Contractor is a member and participant, may be asserted
52 as fulfilling any one or more of the obligations under 7a through 7p of this Special
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Provision provided that the Contractor actively participates in the group, makes every
effort to assure that the group has a positive impact on the employment of minorities
and women in the industry, ensure that the concrete benefits of the program are
reflected in the Contractor's minority and female work-force participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrate the effectiveness of actions taken on behalf of
the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor's
noncompliance.

9. A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equ@l employment
opportunity and to take affirmative action for all minority gro th male and
female, and all women, both minority and non-minority. Consequently, Contractor
may be in violation of the Executive Order if a particulgr'ggoup is employed in
substantially disparate manner (for example, even thou ontractor has
achieved its goals for women generally, the Contract In violation of the
Executive Order if a specific minority group of womg lll erutilized).

10. The Contractor shall not use the goals and timetabl8 irmative action standards

to discriminate against any person because of race, color, religion, sex, or national
origin. V

11. The Contractor shall not enter into ) act with any person or firm debarred
from Government contracts pursuan ecutive Order 11246.

specifications and of the pportunity Clause, including suspensions,
existing subcontracts as may be imposed or

12. The Contractor shall carry @ sanctions and penalties for violation of these

regulations by the Offi f Federal Contract Compliance Programs. Any Contractor
who fails to ca ut sUh sanctions and penalties shall be in violation of these
specificatio tive Order 11246, as amended.

ulfilling its obligations under these specifications, shall implement
ive action steps, at least as extensive as those standards prescribed
of this Special Provision, so as to achieve maximum results from its

irements of the Executive Order, the implementing regulations, or these
fications, the Director shall proceed in accordance with 41 CFR 60-4.8.

4. The Contractor shall designate a responsible official to monitor all employment
related activity to ensure that the company EEO policy is being carried out, to submit
reports relating to the provisions hereof as may be required by the government and
to keep records. Records shall at least include, for each employee, their name,
address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement,
the Contractors will not be required to maintain separate records.
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15. Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application
of requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant
Program).

16. Additional assistance for Federal Construction Contractors on contracts
administered by Washington State Department of Transportation or by Local

O©CoO~NOUITA,WNPE

10 Agencies may be found at:

11

12 Washington State Dept. of Transportation

13 Office of Equity and Civil Rights

14 PO Box 47314

15 310 Maple Park Ave. SE

16 Olympia WA

17 98504-7314

18 Ph: 360-705-7090

19 Fax: 360-705-6801

20 http://www.wsdot.wa.gov/equalopportunity/de

21

22 1-07.11 Requirements for Nondiscrimination

23 (October 1, 2020 APWA GSP, Option B)

24

25  Supplement this section with the following:

26

27 Disadvantaged Business Epgferp Participation

28 The Disadvantaged Busines :& ke (DBE) requirements of 49 CFR Part 26 and
29 USDOT’s official interpre g Questions & Answers) apply to this Contract.

[
30 Demonstrating complia ith lgse Specifications is a Condition of Award (COA) of this

31 Contract. Failure to complyWjth the requirements of this Specification may result in your
32 Bid being found to b esponsive resulting in rejection or other sanctions as provided
33 by Contract.

34

35 DBE A iOns and Definitions

business firm that provides a bona fide service, such as professional,
, consultant or managerial services and assistance in the procurement

36 k
37 i
38 essential personnel, facilities, equipment, materials, or supplies required for
39 Qh performance of the Contract; or, persons/companies who arrange or

40 xpedite transactions.

41

42 Certified Business Description — Specific descriptions of work the DBE is
4 certified to perform, as identified in the Certified Firm Directory, under the Vendor
x Information page.

4

46 Certified Firm Directory — A database of all Minority, Women, and
47 Disadvantaged Business Enterprises currently certified by Washington State.
48 The on-line Directory is available to Bidders for their use in identifying and
49 soliciting interest from DBE firms. The database is located under the Firm
50 Certification section of the Diversity Management and Compliance System web
51 page at: https://omwbe.diversitycompliance.com.

52
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46
47
48
49
50
51
52

Commercially Useful Function (CUF) — 49 CFR 26.55(c)(1) defines
commercially useful function as: “A DBE performs a commercially useful function
when it is responsible for execution of the work of the contract and is carrying
out its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must also be
responsible, with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material, and
installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing a commercially useful function, you must evaluate
the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the Work, and other
relevant factors.”

Disadvantaged Business Enterprise (DBE) — A busj firm_certified by the
Washington State Office of Minority and Women’s BSgj nterprises, as

meeting the criteria outlined in 49 CFR 26 regardi ification.

Force Account Work — Work measured and ccordance with Section 1-
09.6.

Good Faith Efforts — Efforts to a®iieve,the DBE COA Goal or other

requirements of this part which, by €hgjir s , intensity, and appropriateness to
the objective, can reasonably bg e to fulfill the program requirement.
Manufacturer (DBE) — A iy that operates or maintains a factory or

establishment that prod€ERgMghe premises the materials, supplies, articles, or
equipment required u @ ontract. A DBE Manufacturer shall produce
finished goods or, d om raw or unfinished material or purchase and
and materials to make them suitable for construction

Reasonabl DBE) — For purposes of Brokers or service providers a
shall not exceed 5% of the total cost of the goods or services

Dealer (DBE) — A DBE firm that owns, operates, or maintains a store,
rehouse or other establishment in which the materials or supplies required
o he performance of a Contract are bought, kept in stock, and regularly sold
o the public in the usual course of business. To be a Regular Dealer, the DBE
firm must be an established regular business that engages in as its principal
business and in its own name the purchase and sale of the products in question.
A Regular Dealer in such items as steel, cement, gravel, stone, and petroleum
products need not own, operate or maintain a place of business if it both owns
and operates distribution equipment for the products. Any supplementing of
regular dealers’ own distribution equipment shall be by long-term formal lease
agreements and not on an ad-hoc basis. Brokers, packagers, manufacturers’
representatives, or other persons who arrange or expedite transactions shall not
be regarded as Regular Dealers within the meaning of this definition.

DBE Commitment — The scope of work and dollar amount the Bidder indicates
they will be subcontracting to be applied towards the DBE Condition of Award
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46
47
48
49
50
51

Goal as shown on the DBE Utilization Certification Form for each DBE
Subcontractor. This DBE Commitment amount will be incorporated into the
Contract and shall be considered a Contract requirement. The Contractor shall
utilize the COA DBEs to perform the work and supply the materials for which
they are committed. Any changes to the DBE Commitment require the
Engineer’s prior written approval.

DBE Condition of Award (COA) Goal — An assigned numerical amount
specified as a percentage of the Contract. Initially, this is the minimum amount
that the Bidder must commit to by submission of the Utilization Certification Form
and/or by Good Faith Effort (GFE).

DBE COA Goal
The Contracting Agency has established a DBE COA Goal for this tract in the
amount of: *** $$10%$$ ***

Crediting DBE Participation
Subcontractors proposed as COA must be certifiedgs he due date for bids on
the Contract. All non-COA DBE Subcontracto ﬁ e certified before the

subcontract on which they are participating is execlije

DBE participation is only credited upon pawme DBE.

The following are some definitions gf w e counted as DBE participation.
DBE Prime Contractor
Only take credit for thajfOMQMES the total dollar value of the Contract equal to
the distinct, clearly de @ rtion of the Work that the DBE Prime Contractor
performs with its 0 And is certified to perform.

DBE Subcontrac

Only take it for tifat portion of the total dollar value of the subcontract that is
, clearly defined portion of the Work that the DBE performs
ces and is certified to perform. The value of work performed by
es the cost of supplies and materials purchased by the DBE and
leased by the DBE, for its work on the contract. Supplies, materials
ent obtained by a DBE that are not utilized or incorporated in the
ntract work by the DBE will not be eligible for DBE credit.

he supplies, materials, and equipment purchased or leased from the
Contractor or its affiliate, including any Contractor’s resources available to DBE
subcontractors at no cost, shall not be credited.

DBE credit will not be given in instances where the equipment lease includes
the operator. The DBE is expected to operate the equipment used in the
performance of its work under the contract with its own forces. Situations where
equipment is leased and used by the DBE, but payment is deducted from the
Contractor’s payment to the DBE is not allowed.

When the subcontractor is part of a DBE Commitment, the following apply:
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40

1. If a DBE subcontracts a portion of the Work of its contract to another firm,
the value of the subcontracted Work may be counted toward the DBE
COA Goal only if the Lower-Tier Subcontractor is also a DBE.

2. Work subcontracted to a Lower-Tier Subcontractor that is a DBE, may
be counted toward the DBE COA Goal.

3. Work subcontracted to a non-DBE does not count towards the DBE COA
Goal.

DBE Subcontract and Lower Tier Subcontract Documents

There must be a subcontract agreement that complies with 49 CgR Part 26 and
fully describes the distinct elements of Work committed to ormed by the
DBE.

DBE Service Provider

The value of fees or commissions charged by a D
of a Broker, or another service provider for pr
as professional, technical, consultant, mand
bonds or insurance specifically required for th&g
only be credited as DBE participation, if the fee/commission is determined by

the Contracting Agency to be reasonaWe firm has performed a CUF.

Force Account Work

aving in a manner
bona fide service, such
services, or for providing
grmance of the contract will

When the Bidder elects to utilize ccount Work to meet the DBE COA Goal,
as demonstrated by listin e account Work on the DBE Utilization
es of meeting the DBE COA Goal, only 50% of

Certification Form, for th€ 8D
the Proposal amount s % redited toward the Bidder's Commitment to meet
the DBE COA .

Go
One hundred "pe t of the actual amounts paid to the DBE for the force
account W all b& credited towards the DBE COA Goal or DBE patrticipation.
Tempo ffic Control
If t only provides “Flagging”, the DBE firm must provide a Traffic
ervisor (TCS) and flagger, which are under the direct control of the

DBE firm shall also provide all flagging equipment for it's employees
£ g. paddles, hard hats, and vests).

Of the DBE firm provides “Traffic Control Services”, the DBE firm must provide a
Q TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be

C

in total control of all items in implementing the traffic control for the project.

41
42
4
4 Trucking
& DBE trucking firm participation may only be credited as DBE participation for the
46

47
48
49
50
51

value of the hauling services, not for the materials being hauled unless the
trucking firm is also certified as a supplier of those materials. In situations where
the DBE’s work is priced per ton, the value of the hauling service must be
calculated separately from the value of the materials in order to determine DBE
credit for hauling
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40

The DBE trucking firm must own and operate at least one licensed, insured and
operational truck on the contract. The truck must be of the type that is necessary
to perform the hauling duties required under the contract. The DBE receives
credit for the value of the transportation services it provides on the Contract
using trucks it owns or leases, licenses, insures, and operates with drivers it
employs.

The DBE may lease additional trucks from another DBE firm. The DBE who
leases additional trucks from another DBE firm receives credit for the value of
the transportation services the lessee DBE provides on the Contract.

The trucking Work subcontracted to any non-DBE trucking firm Will not receive
credit for Work done on the project.

The DBE may lease trucks from a truck leasing co y (recognized truck
rental center), but can only receive credit towards DB jg#ation if the DBE

uses its own employees as drivers.

DBE Manufacturer and DBE Regular Deale
One hundred percent (100%) of the cost of thé factured product obtained
from a DBE manufacturer may count towards the DBE COA Goal.

Sixty percent (60%) of the cost of ri r supplies purchased from a DBE
Regular Dealer may be crediteg to e DBE Goal. If the role of the DBE
Regular Dealer is determined toNge Wat of a Broker, then DBE credit shall be
limited to the fee or comm ceives for its services. Regular Dealer

is determined on a Contract-by-Contract basis.

status and the amount I
DBE firms propos, % d as a Regular Dealer must be approved before
O

being listed as d on a project. The WSDOT Approved Regular Dealer
list published ©n DOT’s Office of Equal Opportunity (OEO) web site must
include the ific pPoject for which approval is being requested. For purposes
of the DBE al participation, the Regular Dealer must submit the Regular
Dealer Request form a minimum of five calendar days prior to bid

/ of materials or supplies from a DBE which is neither a manufacturer
Or a regular dealer, (i.e. Broker) only the fees or commissions charged for

istance in the procurement of the materials and supplies, or fees or

ransportation charges for the delivery of materials or supplies required on the

job site, may count towards the DBE COA Goal provided the fees are not

excessive as compared with fees customarily allowed for similar services.
Documentation will be required to support the fee/commission charged by the

41
42
4
4 DBE. The cost of the materials and supplies themselves cannot be counted
& toward the DBE COA Goal.
46

47
48
49
50
51

Note: Requests to be listed as a Regular Dealer will only be processed if the
requesting firm is a material supplier certified by the Office of Minority
and Women’s Business Enterprises in a NAICS code that falls within
the 42XXXX NAICS Wholesale code section.
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Disadvantaged Business Enterprise Utilization

To be eligible for award of the Contract, the Bidder shall properly complete and
submit a Disadvantaged Business Enterprise (DBE) Utilization Certification with the
Bidder’s sealed Bid Proposal, as specified in Section 1-02.9 Delivery of Proposal.
The Bidder’s DBE Utilization Certification must clearly demonstrate how the Bidder
intends to meet the DBE COA Goal. A DBE Utilization Certification (WSDOT Form
272-056) is included in the Proposal package for this purpose as well as instructions
on how to properly fill out the form.

The Bidder is advised that the items listed below when listed in the Utilization
Certification must have their amounts reduced to the percentages shown and those
reduced amounts will be the amount applied towards meeting the DBE COA Goal.

. Force account at 50%
* Regular dealer at 60%

ion Certification, the
each DBE shall govern

In the event of arithmetic errors in completing the DB
amount listed to be applied towards the DBE COA/88
and the DBE total amount shall be adjusted accort @

Note: The Contracting Agency shall consider as non-responsive and shall
reject any Bid Proposal subWgitted that does not contain a DBE
Utilization Certification F ccurately demonstrates how the
Bidder intends to mee A Goal.

Disadvantaged Business Ente itten Confirmation Document(s)

The Bidder shall submit gy Diga8yantaged Business Enterprise (DBE) Written
Confirmation Document (cd % | and signed by the DBE) for each DBE firm listed
in the Bidder’s comple 3 zation Certification submitted with the Bid. Failure

to do so will result indfle asSgciated participation being disallowed, which may cause
the Bid to be determine®to be nonresponsive resulting in Bid rejection.

The Confirrgatio ments provide confirmation from the DBEs that they are
Contract as provided in the Bidder's Commitment. The
ents must be consistent with the Utilization Certification.

Confirmation Document (WSDOT Form 422-031) is included in the
al package for this purpose.

orm(s) shall be received as specified in the special provisions for Section 1-02.9
ivery of Proposal.

It is prohibited for the Bidder to require a DBE to submit a Written Confirmation
Document with any part of the form left blank. Should the Contracting Agency
determine that an incomplete Written Confirmation Document was signed by a DBE,
the validity of the document comes into question. The associated DBE participation
may not receive credit.

Selection of Successful Bidder/Good Faith Efforts (GFE)

The successful Bidder shall be selected on the basis of having submitted the lowest
responsive Bid, which demonstrates a good faith effort to achieve the DBE COA
Goal. The Contracting Agency, at any time during the selection process, may request
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a breakdown of the bid items and amounts that are counted towards the overall
contract goal for any of the DBEs listed on the DBE Utilization Certification.

Achieving the DBE COA Goal may be accomplished in one of two ways:

1. By meeting the DBE COA Goal
Submission of the DBE Utilization Certification, supporting DBE Written
Confirmation Document(s) showing the Bidder has obtained enough DBE
participation to meet or exceed the DBE COA Goal, the DBE Bid Item
Breakdown and the DBE Trucking Credit Form, if applicable.

2. By documentation that the Bidder made adequate GFE to§meet the DBE
COA Goal

The Bidder may demonstrate a GFE in whole or part Wyough GFE

documentation ONLY IN THE EVENT a Bidder’s g s to solicit sufficient

) st supply GFE

documentation in addition to the DBE Utilizalg jfication, supporting

DBE Written Confirmation Document(s), t Rid Item Breakdown form

and the DBE Trucking Credit Form, if apg

Note: In the case where a Bidder is awarded the contract based on
demonstrating adequate GFENbe advertised DBE COA Goal will not
be reduced. The Bidder e strate a GFE during the life of the
Contract to attain the agve E COA Goal.

GFE documentation, the DBE reakdown form, and the DBE Trucking

Credit Form, if applicable, s@ mitted as specified in Section 1-02.9.

The Contracting Agen il the GFE documentation and will determine if the
Bidder made an adggate d faith effort.
GFE

Good Faith Ef
GFE is evalyate 4

ocumentation

1. e ing award of a Contract that has COA goal,

n a COA DBE is terminated and substitution is required, and

satisfied its DBE commitments.

O. Prior to Physical Completion when determining whether the Contractor has

49 CFR Part 26, Appendix A is intended as general guidance and does not, in itself,
demonstrate adequate good faith efforts. The following is a list of types of actions,
which would be considered as part of the Bidder's GFE to achieve DBE participation.
It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

1. Soliciting through all reasonable and available means (e.g. attendance at
pre-bid meetings, advertising and/or written notices) the interest of all
certified DBEs who have the capability to perform the Work of the Contract.
The Bidder must solicit this interest within sufficient time to allow the DBEs
to respond to the solicitation. The Bidder must determine with certainty if
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40
41
42

4
‘}4\
46
47
48
49
50

51
52

the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

2. Selecting portions of the Work to be performed by DBEs in order to increase
the likelihood that the DBE COA Goal will be achieved. This includes, where
appropriate, breaking out contract Work items into economically feasible
units to facilitate DBE participation, even when the Bidder might otherwise
prefer to perform these Work items with its own forces.

3. Providing interested DBEs with adequate information about the Plans,
Specifications, and requirements of the Contract in a timely manner to
assist them in responding to a solicitation.

a. Negotiating in good faith with interested DBEs. It isN\§he Bidder’s

or material needs consistent with the availSgfesRiE® subcontractors and

suppliers, so as to facilitate DBE g iv&tion. Evidence of such
negotiation includes the names, addig telephone numbers of
DBEs that were considered; a descr: f the information provided

regarding the Plans and Specifications for the Work selected for
subcontracting; and evidenceNgs to why additional agreements could

not be reached for DBEs he Work.
b. A Bidder using good b(j ;S judgment would consider a number of
factors in neg with  subcontractors, including DBE
subcontractorgfc uld take a firm’s price and capabilities as well
as the DBE O % hl into consideration. However, the fact that there
ditignal costs involved in finding and using DBEs is not
ufficlggt reason for a Bidder’s failure to meet the DBE COA
g as such costs are reasonable. Also, the ability or desire
perform the Work of a Contract with its own organization
elieve the Bidder of the responsibility to make Good Faith

. Bidders are not, however, required to accept higher quotes
BEs if the price difference is excessive or unreasonable.

@ Not™ejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Bidder’s standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids
in the Bidder’s efforts to meet the DBE COA Goal.

5. Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or Bidder.

6. Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

7. Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; local, State, and
Federal minority/women business assistance offices; and other
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1 organizations as allowed on a case-by-case basis to provide assistance in
2 the recruitment and placement of DBEs.
3
4 8. Documentation of GFE must include copies of each DBE and non-DBE
5 subcontractor quotes submitted to the Bidder when a non-DBE
6 subcontractor is selected over a DBE for Work on the Contract. (ref.
7 updated DBE regulations — 26.53(b)(2)(vi) & App. A)
8
9 Administrative Reconsideration of GFE Documentation
10 A Bidder has the right to request reconsideration if the GFE documentation submitted
11 with their Bid was determined to be inadequate.
12
13 « The Bidder must request within 48 hours of naiifigaglion of being
14 nonresponsive or forfeit the right to reconsideration.
15
16 * The reconsideration decision on the adequac Bidder's GFE
17 documentation shall be made by an official i ot take part in the
18 original determination.
19
20 *  Only original GFE documentation submi a supplement to the Bid
21 shall be considered. The Bidder shall not introduce new documentation at
22 the reconsideration hearing.
23
24 *  The Bidder shall have the gpp 0 meet in person with the official for
25 the purpose of setting foriRthg Bidder’s position as to why the GFE
26 documentation demon fficient effort.
27
28 »  The reconsideratic @ bl shall provide the Bidder with a written decision
29 on reconside Qi five working days of the hearing explaining the
30 basis for t fin
31
32 DBE Bid Item do
33 The Bidder ghal a DBE Bid Item Breakdown Form (WSDOT Form 272-054)
34 as specified pecial Provisions for Section 1-02.9, Delivery of Proposal.
35
36
37
38
39
40 The DBE Trucking Credit Form is only required for a DBE Firm listed on
41 the DBE Utilization Certification as a subcontractor for “Trucking” or
42 “Hauling” and are performing a part of a bid item. For example, if the
4 item of Work is Structure Excavation including Haul, and another firm is
4 doing the excavation and the DBE Trucking firm is doing the haul, the
x form is required. For a DBE subcontractor that is responsible for an
46 entire item of work that may require some use of trucks, the form is not
47 required.
48

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

37



1 Procedures between Award and Execution

2 After Award and prior to Execution, the Contractor shall provide the additional

3 information described below. Failure to comply shall result in the forfeiture of the

4 Bidder’s Proposal bond or deposit.

5

6 1. Alist of all firms who submitted a bid or quote in attempt to participate in

7 this project whether they were successful or not. Include the business

8 name and mailing address.

9
10 Note: The firms identified by the Contractor may be contacted by the
11 Contracting Agency to solicit general information as follows: age of the
12 firm and average of its gross annual receipts over the p&st three years.
13
14 Procedures after Execution
15 Commercially Useful Function (CUF)
16 The Contractor may only take credit for the payments ork performed
17 by a DBE that is determined to be performing ayment must be
18 commensurate with the work actually performegs DBE. This applies to all
19 DBEs performing Work on a project, whethe @ hé DBEs are COA, if the
20 Contractor wants to receive credit for their Wartighation. The Engineer will
21 conduct CUF reviews to ascertain whether DBEs are performing a CUF. A DBE
22 performs a CUF when it is carrying its gesponsibilities of its contract by
23 actually performing, managing, a §€ing the Work involved. The DBE
24 must be responsible for negagiati ; determining quality and quantity;
25 ordering the material, installing applicable); and paying for the material
26 itself. If a DBE does not pe p of these functions on a furnish-and-install
27 contract, it has not perfosffic UF and the cost of materials cannot be counted
28 toward DBE COA Gd # sing of equipment from a leasing company is
29 allowed. Howeve Siggirchasing equipment from the Contractor is not
30 allowed. Leasgfagredgents shall be provided prior to the Subcontractor
31 beginning Work. use of the Contractor’s equipment by a DBE may not be
32 credited a tabl& participation.
33
34 The D s not perform a CUF if its role is limited to that of an extra
35 pardBi a transaction, contract, or project through which the funds are
36 im@rder to obtain the appearance of DBE participation.
37
38 order for a DBE traffic control company to be considered to be performing a
39 , the DBE must be in control of its work inclusive of supervision. The DBE
40 hall employ a Traffic Control Supervisor who is directly involved in the
41 management and supervision of the traffic control employees and services.
42
4 The following are some of the factors that the Engineer will use in determining
& whether a DBE trucking company is performing a CUF:
46 »  The DBE shall be responsible for the management and supervision of
47 the entire trucking operation for which it is responsible on the contract.
48 The owner demonstrates business related knowledge, shows up on
49 site and is determined to be actively running the business.
50
51 » The DBE itself shall own and operate at least one fully licensed,
52 insured, and operational truck used on the Contract. The drivers of the
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trucks owned and leased by the DBE must be exclusively employed by
the DBE and reflected on the DBE’s payroll.

* Lease agreements for trucks shall indicate that the DBE has exclusive
use of and control over the truck(s). This does not preclude the leased
truck from working for others provided it is with the consent of the DBE
and the lease provides the DBE absolute priority for use of the leased
truck.

* Leased trucks shall display the name and identification number of the
DBE.

UDBE/DBE/FSBE Truck Unit Listing Log

In addition to the subcontracting requirements of Section 1-08%, each DBE
trucking firm shall submit supplemental information cQri§§sting of a completed
Primary UDBE/DBE/FSBE Truck Unit Listing Log (WSD 350-077), copy
of vehicle registrations, and all Rental/Lease agr it applicable). The
supplemental information shall be submitted to Weer prior to any trucking

services being performed for DBE credit. Incq @ or incorrect supplemental
information will be returned for correctiQg The corrected Primary
UDBE/DBE/FSBE Truck Unit Listing Log and any Updated Primary
UDBE/DBE/FSBE Truck Unit Listing L8gs shall be submitted and accepted by
the Engineer no later than ten d ys of utilizing applicable trucks.
Failure to submit or update the OB nit Listing Log may result in trucks
not being credited as DBE partic

Each DBE trucking firmy&ha plete a Daily UDBE/DBE/FSBE Trucking Unit
Listing Log for each da @ e DBE performs trucking services for DBE credit.
The Daily UDBE/ PRBES rucking Unit Listing Log forms shall be submitted

to the Engineerg§y Fri of the week after the work was performed.

A joint heck between a Subcontractor and the Contractor to the
supplie erials/supplies. The check is issued by the Contractor as payer
ractor and the material supplier jointly for items to be incorporated
ject. The DBE must release the check to the supplier, while the
r acts solely as the guarantor.

int check agreement must be approved by the Engineer and requested by
he DBE involved using the DBE Joint Check Request Form (form # 272-053)

prior to its use. The form must accompany the DBE Joint Check Agreement
between the parties involved, including the conditions of the arrangement and
expected use of the joint checks.

The approval to use joint checks and the use will be closely monitored by the
Engineer. To receive DBE credit for performing a CUF with respect to obtaining
materials and supplies, a DBE must “be responsible for negotiating price,
determining quality and quantity, ordering the material, installing and paying for
the material itself.” The Contractor shall submit DBE Joint Check Request Form
tothe Engineer and be in receipt of written approval prior to using a joint check.
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Material costs paid by the Contractor directly to the material supplier are not
allowed. If proper procedures are not followed or the Engineer determines that
the arrangement results in lack of independence for the DBE involved, no DBE
credit will be given for the DBE’s participation as it relates to the material cost.

Prompt Payment
Prompt payment to all subcontractors shall be in accordance with Section 1-
08.1. Prompt payment requirements apply to progress payments as well as
return of retainage.

Subcontracts
Prior to a DBE performing Work on the Contract, an execut@d subcontract
between the DBE and the Contractor shall be submitted to ngineer. The
executed subcontracts shall be submitted by email to the foNgwing email
address

*** $$ Kkglaser@masoncountywa.gov, gk soncountywa.gov,

ORegionOEO@wsdot.wa.gov $$ ***
The prime contractor shall notify the Engineer | w g within five calendar days

of subcontract submittal. V

tQrs/suppliers/service providers that utilize
hall maintain appropriate records that will
participation throughout the life of the project.

Reporting

DBEs to perform work on th
enable the Engineer to

Refer to Section 1
contract.

itional reporting requirements associated with this

ork Gommitted to DBE

ilize the COA DBEs to perform the work and supply the
jcR each is committed unless prior written approval by the Engineer
ontractor. The Contractor shall not be entitled to any payment
terial completed by the Contractor or subcontractors that was
be completed by the COA DBEs in the DBE Ultilization Certification

Changes in C
The Contragtor
materials fo

wner Initiated Changes
In instances where the Engineer makes changes that result in changes to Work
that was committed to a COA DBE the Contractor may be directed to substitute
for the Work.

Contractor Initiated Changes

The Contractor cannot change the scope or reduce the amount of work
committed to a COA DBE without good cause. Reducing DBE Commitment is
viewed as partial DBE termination, and therefore subject to the termination
procedures below.
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Original Quantity Underruns

In the event that Work committed to a DBE firm as part of the COA underruns
the original planned quantities the Contractor may be required to substitute other
remaining Work to another DBE.

Contractor Proposed DBE Substitutions

Requests to substitute a COA DBE must be for good cause (see DBE
termination process below), and requires prior written approval of the Engineer.
After receiving a termination with good cause approval, the Contractor may only
replace a DBE with another certified DBE. When any changes between
Contract Award and Execution result in a substitution of COA DBE, the substitute
DBE shall have been certified prior to the bid opening on the Cofgtract.

DBE Termination

Termination of a COA DBE (or an approved substitute
whole or in part for good cause and with prior written apgr f the Engineer.
If the Contractor terminates a COA DBE without th&{remdsitten approval of the
acnt for work or material
OA DBE. In addition,
Bpecification.

) is only allowed in

Engineer, the Contractor shall not be entitled 4
committed to, but not performed/supplied
sanctions may apply as described elsewhere |

Prior to requesting approval to terminat§a CQA DBE, the Contractor shall give
notice in writing to the DBE with a ngineer of its intent to request to
terminate DBE Work and the r oing so. The DBE shall have five (5)
days to respond to the Contrac otice. The DBE’s response shall either
support the termination or a ngineer and the Contractor of the reasons

it objects to the termin subcontract.

If the request for tgy My approved, the Contractor is required to substitute
with another DB to p&gorm at least the same amount of work as the DBE that
was terminated (oRgrovide documentation of GFE). A plan to replace the COA
DBE Com nt aMount shall be submitted to the Engineer within 2 days of

the appgova ination. The plan to replace the Commitment shall provide
the sam tQil as that required in the DBE Utilization Certification.

ctor must have good cause to terminate a COA DBE.

. The DBE fails or refuses to execute a written contract.

od cause typically includes situations where the DBE Subcontractor is unable
O nwilling to perform the work of its subcontract. Good cause may exist if:

»  The DBE fails or refuses to perform the Work of its subcontract in a
way consistent with normal industry standards.

. The DBE fails or refuses to meet the Contractor’'s reasonable
nondiscriminatory bond requirements.

»  The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

41



1 « The DBE is ineligible to work on public works projects because of
2 suspension and debarment proceedings pursuant to federal law or
3 applicable State law.
4
5 « The DBE is ineligible to receive DBE credit for the type of work
6 involved.
7
8 + The DBE voluntarily withdraws from the project and provides written
9 notice of its withdrawal.
10
11 + The DBE’s work is deemed unsatisfactory by the Engineer and not in
12 compliance with the Contract.
13
14 * The DBE’s owner dies or becomes disabled with the resul§hat the DBE
15 is unable to complete its Work on the Contra
16
17 Good cause does not exist if:
18
19 +  The Contractor seeks to terminate a @ BE so that the Contractor
20 can self-perform the Work.
21
22 *  The Contractor seeks to termMyate a,COA DBE so the Contractor can
23 substitute another DB t r or non-DBE contractor after
24 Contract Award.
25
26 *  The failure or refi COA DBE to perform its Work on the
27 subcontract rggf g the bad faith or discriminatory action of the
28 Contractor (e @ ailure of the Contractor to make timely payments
29 or the un dgLPlacing of obstacles in the path of the DBE’s Work).
30
31
32
33
34 is “decertified” from the DBE program during the course of the
35 » participation of that DBE shall continue to count as DBE
36 as long as the subcontract with the DBE was executed prior to the
37 @ giiifi€ation notice. The Contractor is obligated to substitute when a DBE does
38 ot have an executed subcontract agreement at the time of decertification.
39
40 equences of Non-Compliance

Breach of Contract

41
42 Q Each contract with a Contractor (and each subcontract the Contractor signs with
4 a Subcontractor) must include the following assurance clause:

4
x The Contractor, subrecipient, or Subcontractor shall not discriminate on the
46 basis of race, color, national origin, or sex in the performance of this contract.
47 The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the
48 award and administration of DOT-assisted contracts. Failure by the Contractor
49 to carry out these requirements is a material breach of this Contract, which may
50 result in the termination of this Contract or such other remedy as the recipient
51 deems appropriate, which may include, but is not limited to:

52
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1 (1) Withholding monthly progress payments;

2

3 (2) Assessing sanctions;

4

5 (3) Liguidated damages; and/or

6

7 (4) Disqualifying the Contractor from future bidding as non-responsible.

8

9 Notice
10 If the Contractor or any Subcontractor, Consultant, Regular Dealer, or service
11 provider is deemed to be in non-compliance, the Contractor will be informed in
12 writing, by certified mail by the Engineer that sanctions will be im@bsed for failure
13 to meet the DBE COA Commitment and/or submit documenigtioh of good faith
14 efforts. The notice will state the specific sanctions to be impose§, which may
15 include impacting a Contractor or other entity’s abili participate in future
16 contracts.
17
18 Sanctions
19 If it is determined that the Contractor’s failure to @ or part of the DBE COA
20 Commitment is due to the Contractor’s inadequateNggod#faith efforts throughout the
21 life of the Contract, including failure to supmit timely, required Good Faith Efforts
22 information and documentation, the Contra®@r may be required to pay DBE penalty
23 equal to the amount of the unmet Com@itguerMyiff addition to the sanctions outlined
24 in Section 1-07.11(5).
25
26 Payment
27 Compensation for all costg/#¥g with complying with the conditions of this
28 Specification and any othe % pted DBE requirements is included in payment for

aag? of Work, except otherwise provided in the

29 the associated Con
30 Specifications.

31

32 Federal Agency Insp e

33
34  Section 1-07.12 is su
35

nted with the following:

36 (Octob
37 Requ al Aid Provisions
38 Thg glged Contract Provisions Federal Aid Construction Contracts (FHWA 1273)
39 R @ ODcCtober 23, 2023 and the amendments thereto supersede any conflicting
40 proygsigs of the Standard Specifications and are made a part of this Contract; provided,
41 wever, that if any of the provisions of FHWA 1273, as amended, are less restrictive
42 an Washington State Law, then the Washington State Law shall prevail.
4

The provisions of FHWA 1273, as amended, included in this Contract require that the
4 Contractor insert the FHWA 1273 and amendments thereto in each subcontract, together
46 with the wage rates which are part of the FHWA 1273, as amended. Also, a clause shall
47 be included in each subcontract requiring the subcontractors to insert the FHWA 1273
48 and amendments thereto in any lower tier subcontracts, together with the wage rates.
49 The Contractor shall also ensure that this section, REQUIRED FEDERAL AID
50 PROVISIONS, is inserted in each subcontract for subcontractors and lower tier
51 subcontractors. For this purpose, upon request to the Engineer, the Contractor will be
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1 provided with extra copies of the FHWA 1273, the amendments thereto, the applicable

2 wage rates, and this Special Provision.

3

4 Utilities and Similar Facilities

5

6  Section 1-07.17 is supplemented with the following:

7

8 (April 2, 2007)

9 Locations and dimensions shown in the Plans for existing facilities are in accordance with
10 available information obtained without uncovering, measuring, or other verification.
11
12 The following addresses and telephone numbers of utility companies knovilh or suspected
13 of having facilities within the project limits are supplied for the Contraetaggiconvenience:
14
15 ** $$
16
17 PUD3
18 Chris Jorgensen
19 PO Box 2146
20 Shelton, WA 98584
21 (360) 426-8255 x 5264
22
23 Centurylink Communication (Lumen) V
24 Michelle Palmer
25 411 Kaiser Road SW
26 Olympia, WA 98502
27 (360) 478-7951
28
29 Centurylink Communi n)

30 Keith Sisson
31 411 Kaiser Road S
32 Olympia, WA 9
33 (360) 754-3366
34
35
36
37
38
39
40
41
42 Shawn Murphy or Ron McGehee
4 4519 Mile Hill Dr.
4 Port Orchard, WA 98366
x (360) 204-2530
46
47 Hood Canal Communication
48 Arron Buchel
49 PO Box 249
50 Union, WA 98592
51 (360) 898-5000
52
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$$ **k%k
1-07.18 Public Liability and Property Damage Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2024 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current Aj§ M. Best
rating of not less than A-: VIl and licensed to do business in the State shington.
The Contracting Agency reserves the right to approve or reject the insuran rovided,
based on the insurer’s financial condition.

commencement of the Contractor’'s Work through the te & Contract and for thirty
(30) days after the Physical Completion date, unless ot indicated below.

all subsequent renewals, shall be no later than t ffectijve date of this Contract. The
policy shall state that coverage is claims ma

C. If any insurance policy is written on a cIaims-maSe form, its retroactive date, and that of
made form coverage shall be maintained

the retroactive date. Claims-
t ractor for a minimum of 36 months
following the Completion Date or earlier tefgin&tion of this Contract, and the Contractor
shall annually provide the Contracting ith proof of renewal. If renewal of the
claims made form of coverage begB available, or economically prohibitive, the
Contractor shall purchase an ex @ eporting period (“tail”) or execute another form of
guarantee acceptable to the i 8 Agency to assure financial responsibility for
liability for services perfor,

D. The Contractor's A
Umbrella Liabilitydns

iability, Commercial General Liability and Excess or
olicies shall be primary and non-contributory insurance as

coverage. A
Contracti
with it.

, self-insurance, or self-insured pool coverage maintained by the
hall be excess of the Contractor’s insurance and shall not contribute

% ice of any policy cancellation, within two business days of their receipt of such
ngtice”

Contractor shall not begin work under the Contract until the required insurance has
een obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days’ notice to the Contractor to correct the breach, immediately
terminate the Contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to the
Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.
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H. All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the Contract and no additional payment will be made.

Under no circumstances shall a wrap up policy be obtained, for either initiating or
maintaining coverage, to satisfy insurance requirements for any policy required under
this Section. A “wrap up policy” is defined as an insurance agreement or arrangement
under which all the parties working on a specified or designated project are insured
under one policy for liability arising out of that specified or designated project.
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11  1-07.18(2) Additional Insured
12  Allinsurance policies, with the exception of Workers Compensation, and of Prgfessional

13 Liability and Builder’s Risk (if required by this Contract) shall name the follawgg® listed

14  entities as additional insured(s) using the forms or endorsements required here

15 = the Contracting Agency and its officers, elected officials, emploges, agents, and
16 volunteers

17  The above-listed entities shall be additional insured(s) for the ful limits of liability

18 maintained by the Contractor, irrespective of whether such |yftShggtained by the
19  Contractor are greater than those required by this Contract, @ pspective of whether the
20  Certificate of Insurance provided by the Contractor pursuantNg .18(4) describes limits
21  lower than those maintained by the Contractor.

22

23  For Commercial General Liability insurance cov Mquired additional insured
24  endorsements shall be at least as broad as | S 20 10 10 01 for ongoing
25  operations and CG 20 37 10 01 for completed SgeMgtions.

26

27  1-07.18(3) Subcontractors

28  The Contractor shall cause each s @ ctor of every tier to provide insurance coverage
29 that complies with all applicab, Meafents of the Contractor-provided insurance as set

30 forth herein, except the Conjgligtor sRgll have sole responsibility for determining the limits of
31  coverage required to be obtaine subcontractors.

33  The Contractor shall
34 1-07.18(2) as addltlon
35 thatsectionasd

36 101001 for i

38 Upon r 0 the Contracting Agency, the Contractor shall forward to the Contracting
39 Agen c& of insurance and copies of the additional insured endorsements of each
40 su of every tier as required in 1-07.18(4) Verification of Coverage.

su all subcontractors of every tier add all entities listed in

[ eds, and provide proof of such on the policies as required by
-07.18(2) using an endorsement as least as broad as ISO CG 20
rations and CG 20 37 10 01 for completed operations.

42 8(4) Verification of Coverage

4 ntractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
rsements for each policy of insurance meeting the requirements set forth herein when

4 e Contractor delivers the signed Contract for the work. Failure of Contracting Agency to

46 ¥ demand such verification of coverage with these insurance requirements or failure of
47  Contracting Agency to identify a deficiency from the insurance documentation provided shall
48 not be construed as a waiver of Contractor’s obligation to maintain such insurance.

50 Verification of coverage shall include:
51 1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.
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2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may
submit a copy of any blanket additional insured clause from its policies instead of a
separate endorsement.

Any other amendatory endorsements to show the coverage required herein.
A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
these requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is
required on this Project, a full and certified copy of that policy is required wherfithe

Contractor delivers the signed Contract for the work.
W Contractor’'s
ein shall not be

d by such insurance,
ailable at law or in

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set fo
maintenance of insurance, its scope of coverage, and limits as ré&gm
construed to limit the liability of the Contractor to the coverags=mg

or otherwise limit the Contracting Agency’s recourse to any a

equity.

All deductibles and self-insured retentions must be losed and are subject to approval by
the Contracting Agency. The cost of any claim e ling within the deductible or self-
insured retention shall be the responsibility ofthe tor. In the event an additional
insured incurs a liability subject to any policy’s ctibles or self-insured retention, said
deductibles or self-insured retention shall ponsibility of the Contractor.

1-07.18(5)A Commercial General
Commercial General Liability in
as ISO occurrence form CG
operations, stop gap liability}

w -, | be written on coverage forms at least as broad
uding but not limited to liability arising from premises,

personal and advertising@ujgy, an® liability assumed under an insured contract. There shall
be no exclusion for ligbilit from explosion, collapse or underground property
damage.

The Commerga B Liability insurance shall be endorsed to provide a per project

, using ISO form CG 25 03 05 09 or an equivalent endorsement.

policy must provide the following minimum limits:

2,000,000 Each Occurrence
$3,000,000 General Aggregate
$3,000,000 Products & Completed Operations Aggregate
$2,000,000 Personal & Advertising Injury each offence

$2,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
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1 transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
2  endorsements.
3
4 Such policy must provide the following minimum limit:
5 $1,000,000 Combined single limit each accident
6
7 1-07.18(5)C Workers’ Compensation
8 The Contractor shall comply with Workers’” Compensation coverage as required by the
9 Industrial Insurance laws of the State of Washington.
10
11 Public Convenience and Safety
12
13 Construction Under Traffic
14
15 Section 1-07.23(1) is supplemented with the following: V
16

17  1-07.23(1) Construction Under Traffic

18 (May 2, 2017 APWA GSP) O
19
20  Reuvise the third sentence of the second paragraph to read:

21

22 Accessibility to existing or temporary pede 'aW)uttons shall not be impaired; if
23 approved by the Contracting Agency ac edestrian recall timing or other
24 accommodation may be allowed during cOgstrigtion.

25
26 (February 6, 2023)
27 Lane, ramp, shoulder, and g 3 sures are subject to the following restrictions:

Ed at this time$$ ***

" @

29 *** $$no restricti

30

31 termi the permitted closure hours adversely affect traffic, the

32 hours accordingly. The Engineer will notify the Contractor
33 ange in the closure hours. Exceptions to these restrictions are
34 en applicable take precedence over closures listed above. The
35 SO consider on a case-by-case basis additional exceptions following
36 reQyest by the Contractor.

37

38 @ gmp, shoulder, and roadway closures are not allowed on any of the following:
39

40 1. Aholiday,

41

42 2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or
4 Monday are considered a holiday weekend. A holiday weekend includes
\ Saturday, Sunday, and the holiday.

45

46 3. After *** $$2 pm$ *** on the day prior to a holiday or holiday weekend, and
47

48 4. Before *** $$8 am$$ *** on the day after the holiday or holiday weekend.
49

50 5. The two-hour period prior to and the two-hour period after the following
51 special events:

52
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*** $$no special events identified at this time$$ ***

It shall be the Contractor’s responsibility to obtain the dates and times of all
events.

Traffic Delays

When Automated Flagger Assistance Devices (AFADs) or flaggers are used to
control traffic, traffic shall not be stopped for more than *** $$10$$ *** minutes at any
time. All traffic congestion shall be allowed to clear before traffic is delayed again.

If the delay becomes greater than *** $$10$$ *** minutes, the Contractor shall
immediately begin to take action to cease the operations that are cau§ing the delays.
If the *** $$10$$ *** minute delay limit has been exceeded, a mined by the
Engineer, the Contractor shall provide to the Engineer, a written prop®gal to revise
his work operations to meet the *** $$10$$ *** minute limjt. §is proposal shall be
accepted by the Engineer prior to resuming any work requir yC control.

There shall be no delay to medical, fire, or other emgrgegC
shall alert all flaggers and personnel of this requirdg @

General Restrictions
Construction vehicles using a closed traiig, lang, shall travel only in the normal

ehicles. The Contractor

direction of traffic flow unless expressl an accepted traffic control plan.
Construction vehicles shall be equipged shing or rotating amber lights.

No two consecutive on-ramps, o r intersections shall be closed at the same
time and only one ramp at nge shall be closed, unless specifically shown
in the Plans.

Roads or ramps t are Ygsignated as part of a detour shall not be closed or
restricted during the imylementation of that detour, unless specifically shown in the
Plans.

Controlled e
No spe e8s or egress shall be allowed by the Contractor other than normal
s or as shown in the Plans.

Egress and ingress shall only occur during the hours of allowable lane closures,
and:

1. For exiting an open lane of traffic, by decelerating in a lane that is
closed during the allowable hours for lane closures.

2. For entering an open lane of traffic, by accelerating in a closed lane
during the allowable hours for lane closures.

Traffic control vehicles are excluded from the gross vehicle weight requirement. If
placing construction signs will restrict traveled lanes, then the work will be permitted
during the hours of allowable lane closures.
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15
16
17
18

19
20
21
22

23
24
25
26
27
28
29

30

31
32

33
34

35
36

37
38
39

N

43
44
45
46
47
48

Advance Notification

The Contractor shall notify the Engineer in writing of any traffic impacts related to
lane closure, shoulder closure, sidewalk closure, or any combination for the week by
12:00 p.m. (noon) Wednesday the week prior to the stated impacts.

The Contractor shall notify the Engineer in writing ten working days in advance of
any traffic impacts related to full roadway closure, ramp closure, or both.

The Contractor shall notify the Engineer in writing of any changes to the stated traffic
impacts a minimum of 48 hours prior to the traffic impacts.

Prosecution and Progress

1-08 PROSECUTION AND PROGRESS V
Add the following new section: O

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section: E VV

1-08.0(1) Preconstruction Conf
(October 10, 2008 APWA GSP)

Prior to the Contractor begi nN ork, a preconstruction conference will be held
between the Contractor, nginger and such other interested parties as may be
invited. The purpos the pr&onstruction conference will be:

1. To review the jpiti ss schedule;

2. To establish a g understanding among the various parties associated or
affected X

3. Toe
sub :

4, '.\ ish normal working hours for the work;

eview procedures for progress payment, notifications, approvals,

ew safety standards and traffic control; and
6. gcuss such other related items as may be pertinent to the work.

Contractor shall prepare and submit at the preconstruction conference the following:
A breakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

1-08.1 Subcontracting
(December 30, 2022 APWA GSP, Option A)

Section 1-08.1 is supplemented with the following:
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1 Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor
2 shall submit to the Engineer a certification (WSDOT Form 420-004) that a written
3 agreement between the Contractor and the subcontractor or between the subcontractor
4 and any lower tier subcontractor has been executed. This certification shall also
5 guarantee that these subcontract agreements include all the documents required by the
6 Special Provision Federal Agency Inspection.
7
8 A subcontractor or lower tier subcontractor will not be permitted to perform any work
9 under the contract until the following documents have been completed and submitted to
10 the Engineer:
11
12 1. Requestto Sublet Work (WSDOT Form 421-012), and
13
14 2. Contractor and Subcontractor or Lower Tier Subcontractor C W for Federal-
15 aid Projects (WSDOT Form 420-004).
16
17 The Contractor shall submit to the Engineer a complete ly'Retainage Report
18 (WSDOT Form 272-065) within 15 calendar days after r@geipigf every monthly progress
19 payment until every subcontractor and lower tier subcontractor’s retainage has been
20 released.
21
22 The Contractor's records pertaining to theQgeq®i#fe ments of this Special Provision shall be
23 open to inspection or audit by repres iV the Contracting Agency during the life of
24 the contract and for a period of not le an three years after the date of acceptance of
25 the contract. The Contractor shalifretati®se records for that period. The Contractor
26 shall also guarantee that thesg r&gords @f all subcontractors and lower tier
27 subcontractors shall be avgj ames@pen to similar inspection or audit for the same
28 time period.
29
30 Payments to Sub ctors and Lower-Tier Subcontractors
31
32 Subconfrac ainage
33
34 Th seRgence in the last paragraph of Section 1-08.1(7)C is revised to read:
35
36 bruary 13, 2024)
37 f the Contractor fails to comply with the requirements of this Section and the
38 irst-tier subcontractor’s retainage or retainage bond is wrongfully withheld, the
39 Contractor will be subject to the actions described in Section 1-08.1(10).
40
4 ress Schedule

K -08.3(2JA  Type A Progress Schedule
44  (December 30, 2022 APWA GSP)

45

46  Revise this section to read:

47

48 The Contractor shall submit $$1$$ copies of a Type A Progress Schedule no later than at
49 the preconstruction conference, or some other mutually agreed upon submittal time. The
50 schedule may be a critical path method (CPM) schedule, bar chart, or other standard
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50

schedule format. Regardless of which format used, the schedule shall identify the critical
path. The Engineer will evaluate the Type A Progress Schedule and approve or return the
schedule for corrections within 15 calendar days of receiving the submittal.

1-08.4 Prosecution of Work
Delete this section and replace it with the following:

1-08.4 Notice to Proceed and Prosecution of Work
(July 23, 2015 APWA GSP)

Notice to Proceed will be given after the contract has been executed and tRle contract
bond and evidence of insurance have been approved and filed by the cting
Agency. The Contractor shall not commence with the work until thg Notice t0”Proceed
has been given by the Engineer. The Contractor shall commen Mtion activities
on the project site within ten days of the Notice to Proceed D, u therwise
approved in writing. The Contractor shall diligently pursue the physical
completion date within the time specified in the contract shutdown or slowing
of operations by the Contractor shall not relieve the Co
complete the work within the time(s) specified in the contf

When shown in the Plans, the first order of work s the installation of high visibility
n, as described in the Contract.

e roadway shall occur after the

ol devices in accordance with 1-10.1(2).
or shall request the Engineer to inspect the
the site until the Contracting Agency has
fencing, as described in the Contract.

Installation of high visibility fencing adjacé
placement of all necessary signs and i
Upon construction of the fencing,
fence. No other work shall be pe

accepted the installation of hi\
Time for Completion
Section 1-08.5 is supple ith the following:

(March 13, 1895)
This projegts physically completed within *** $$30$$ *** working days.

1-08.5 ompletion

(Dece, 22 APWA GSP, Option A)

the third and fourth paragraphs to read:
ontract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. If substantial completion has been granted and all the authorized
working days have been used, charging of working days will cease. Each week the
Engineer will provide the Contractor a statement that shows the number of working days:
(1) charged to the contract the week before; (2) specified for the physical completion of
the contract; and (3) remaining for the physical completion of the contract. The statement
will also show the nonworking days and all partial or whole days the Engineer declares
as unworkable The statement will be identified as a Written Determination by the
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1 Engineer. If the Contractor does not agree with the Written Determination of working
2 days, the Contractor shall pursue the protest procedures in accordance with Section 1-
3 04.5. By failing to follow the procedures of Section 1-04.5, the Contractor shall be
4 deemed as having accepted the statement as correct. If the Contractor is approved to
5 work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week
6 in which a 4-10 shift is worked would ordinarily be charged as a working day then the
7 fifth day of that week will be charged as a working day whether or not the Contractor
8 works on that day.
9
10  Revise the sixth paragraph to read:
11
12 The Engineer will give the Contractor written notice of the completion dateYof the contract
13 after all the Contractor’s obligations under the contract have been pe by the
14 Contractor. The following events must occur before the Completion Date cafype
15 established:
16 1. The physical work on the project must be complete; and
17 2. The Contractor must furnish all documentation requirge contract and required
18 by law, to allow the Contracting Agency to process f @ ptance of the contract.
19 The following documents must be received by the Pr@ject Zngineer prior to
20 establishing a completion date:
21 a. Certified Payrolls (per Section 1-07.9(5))»
22 b. Material Acceptance Certification Do t
23 c. Monthly Reports of Amounts Crediggd BE Participation, as required by the
24 Contract Provisions.
25 d. Final Contract Voucher Cegif n
26 e. Copies of the approved “ orPrevailing Wages Paid” for the Contractor
27 and all Subcontractor
28 f. A copy of the Noti Nmation sent to the Washington State Department of
29 Ecology (Ecology); elapse of 30 calendar days from the date of receipt of the
30 Notice of Terrgigation By Ecology; and no rejection of the Notice of Termination
31 by Ecologyg T irement will not apply if the Construction Stormwater
32 General PRIt § transferred back to the Contracting Agency in accordance with
33 Secti ).
34 g. Pr r releases per Section 1-07.24
35
36  1-08.9 Liawid®ed Damages
37 (Marc@l PWA GSP, Option A)
38
39 Iaee tion 1-08.9 with the following:
40
4 ime is of the essence of the Contract. Delays inconvenience the traveling public,
obstruct traffic, interfere with and delay commerce, and increase risk to Highway users.
4 Delays also cost tax payers undue sums of money, adding time needed for
44 administration, engineering, inspection, and supervision.
45
46 Accordingly, the Contractor agrees:
47
48 1. To pay liquidated damages in the amount of *** $$1,700.00$$ *** for each
49 working day beyond the number of working days established for Physical
50 Completion, and
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2. To authorize the Engineer to deduct these liquidated damages from any
money due or coming due to the Contractor.

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine the Contract Work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, liqguidated damages
identified above will not apply. For overruns in Contract time occurring after the

10 Substantial Completion Date, liquidated damages shall be assessed on the basis of

11 direct engineering and related costs assignable to the project until the actyal Physical
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12 Completion Date of all the Contract Work. The Contractor shall complete fe remaining
13 Work as promptly as possible. Upon request by the Project Engineer, ntractor

14 shall furnish a written schedule for completing the physical Work o@n ct

15

16 Liguidated damages will not be assessed for any days for why sion of time is

17 granted. No deduction or payment of liquidated damages wi egree, release the
18 Contractor from further obligations and liabilities to com tire Contract.

19

20 Measurement and Payment

21

22 1-09.2(5) Measurement V
23 (December 30, 2022 APWA GSP) ?\

24

25  Revise the first paragraph to read:

26

27 Scale Verification Checks — At @ in€er’s discretion, the Engineer may perform
28 verification checks on the ac ghch batch, hopper, or platform scale used in
29 weighing contract items &.

30

31 1-09.6 Force Account
32 (December 30, 2022 AP
33

34  Supplement this
35
36
37
38
39
40 Will correspond with those estimates. Payment will be made on the basis of the
41 ount of work actually authorized by the Engineer.

4

x ents
45 % 1-09.9 Payments

46  (March 13, 2012 APWA GSP)

)
)

the following:

47

48  Supplement this section with the following:

49

50 Lump sum item breakdowns are not required when the bid price for the lump sum item is
51 less than $20,000.
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1-09.9 Payments
(December 30, 2022 APWA GSP)

Section 1-09.9 is revised to read:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

coO~N OO O AhWN P

9
10 The Contractor shall submit a breakdown of the cost of lump sum bid itemg at the
11 Preconstruction Conference, to enable the Project Engineer to determine the Work
12 performed on a monthly basis. A breakdown is not required for lump e ms that
13 include a basis for incremental payments as part of the respective Specifica®n. Absent
14 a lump sum breakdown, the Project Engineer will make a determindon bgsed on
15 information available. The Project Engineer’s determination of the work shall be
16 final.
17
18 Progress payments for completed work and material on'§ ill be based upon
19 progress estimates prepared by the Engineer. A progress ¢ ate cutoff date will be
20 established at the preconstruction conference.
21
22 The initial progress estimate will be madeggnot an 30 days after the Contractor
23 commences the work, and successive progggsfestimates will be made every month
24 thereafter until the Completion Date. stimates made during progress of the
25 work are tentative, and made onlyfRgAgurpose of determining progress payments.
26 The progress estimates are subj @ ange at any time prior to the calculation of the
27 final payment.
28
29 The value of the progress e ate will be the sum of the following:
30 1. Unit Price Item Bid Form — the approximate quantity of acceptable units of
31 work complégd tiplied by the unit price.
32 2. Lump S It i® the Bid Form — based on the approved Contractor’s lump sum
33 hat item, or absent such a breakdown, based on the Engineer’s
34
35 als oh Hand — 100 percent of invoiced cost of material delivered to Job site
36 storage area approved by the Engineer.
37 ge Orders — entitlement for approved extra cost or completed extra work as
38 ermined by the Engineer.
39
4 gress payments will be made in accordance with the progress estimate less:

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;

42 2. The amount of progress payments previously made; and
43 3. Funds withheld by the Contracting Agency for disbursement in accordance with the
44 Contract Documents.
45
46 Progress payments for work performed shall not be evidence of acceptable performance
47 or an admission by the Contracting Agency that any work has been satisfactorily
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completed. The determination of payments under the contract will be final in accordance
with Section 1-05.1.

Failure to perform obligations under the Contract by the Contractor may be decreed by the
Contracting Agency to be adequate reason for withholding any payments until compliance
is achieved.

Upon completion of all Work and after final inspection (Section 1-05.11), the amount due
the Contractor under the Contract will be paid based upon the final estimate made by the
Engineer and presentation of a Final Contract Voucher Certification to be signed by the
Contractor. The Contractor's signature on such voucher shall be deemed a release of all
claims of the Contractor unless a Certified Claim is filed in accordgnce with the
requirements of Section 1-09.11 and is expressly excepted fro Contractor’s
certification on the Final Contract Voucher Certification. The date the Contragting Agency
signs the Final Contract Voucher Certification constitutes th al acceptance date
(Section 1-05.12).

If the Contractor fails, refuses, or is unable to sign and r; Final Contract Voucher
Certification or any other documentation required for cd n and final acceptance of

the Contract, the Contracting Agency reserves the right o@ ish a Completion Date (for
the purpose of meeting the requirements of RCW 60.28) and unilaterally accept the
fter

Contract. Unilateral final acceptance will occur on e Contractor has been provided
the opportunity, by written request from fhicer, to voluntarily submit such
documents. If voluntary compliance is n » formal notification of the impending
establishment of a Completion Date and ral final acceptance will be provided by
email with delivery confirmation from cting Agency to the Contractor, which will
provide 30 calendar days for the £OMg@gr to submit the necessary documents. The 30
calendar day period will begin o & e the email with delivery confirmation is received
by the Contractor. The dat s T ting Agency unilaterally signs the Final Contract
Voucher Certification sh onsifyte the Completion Date and the final acceptance date
(Section 1-05.12). The tion by the Contracting Agency to unilaterally accept the
Contract will apply to racts®that are Physically Completed in accordance with Section
1-08.5, or for Co ct re terminated in accordance with Section 1-08.10. Unilateral
final acceptance eContract by the Contracting Agency does not in any way relieve
the Contract ir®esponsibility to comply with all Federal, State, tribal, or local laws,
ations that affect the Work under the Contract.

ordinanc

the Contractor of partial estimates, final estimates, and retained percentages
bfect to controlling laws.

ction 1-09.9(1) content and title is deleted and replaced with the following:

(June 27, 2011)
Vacant

1-09.11(3) Time Limitation and Jurisdiction
(December 30, 2022 APWA GSP)

Revise this section to read:
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For the convenience of the parties to the Contract it is mutually agreed by the parties that
all claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be brought within 180 calendar days from the date of final
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further
agreed that all such claims or causes of action shall be brought only in the Superior Court
of the county where the Contracting Agency headquarters is located, provided that where
an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.
The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to all such claims or causes of action. It is further
10 mutually agreed by the parties that when claims or causes of action which the Contractor
11 asserts against the Contracting Agency arising from the Contract are filed with the
12 Contracting Agency or initiated in court, the Contractor shall permit the Conffacting Agency
13 to have timely access to all records deemed necessary by the Contracti ency to assist
14 in evaluating the claims or action.

15
16  1-09.13(3)A Arbitration General V

17  (January 19, 2022 APWA GSP)

O©CoO~NOOTSWN B

18

19 Revise the third paragraph to read:

20

21 The Contracting Agency and the Contractor mutually agree to be bound by the decision of
22 the arbitrator, and judgment upon the award rend§ged by the arbitrator may be entered in
23 the Superior Court of the county in whic acting Agency’s headquarters is
24 located, provided that where claims subjgct tion are asserted against a county,
25 RCW 36.01.050 shall control venue and juifgdi&ion of the Superior Court. The decision of
26 the arbitrator and the specific basis fo psion shall be in writing. The arbitrator shall

30 (December 30, 2022 APWA

27 use the Contract as a basis for d \
28
29  1-09.13(4) Venue for Litigatio \

P)

32 Revise this section to re

34 Litigation shall be t in the Superior Court of the county in which the Contracting
35 Is located, provided that where claims are asserted against a
36 W50 shall control venue and jurisdiction of the Superior Court. It is
37 the parties that when litigation occurs, the Contractor shall permit the
38 Agency to have timely access to all records deemed necessary by the
39 gency to assist in evaluating the claims or action.

40

41 Traffic Control

42

4 Control Management

& ection 1-10.2 is supplemented with the following:

46

a7 (November 2, 2022)

48 Work Zone Safety Contingency

49 Enhancements to improve the effectiveness of the accepted traffic control plans to
50 increase the safety of the work zones shall be discussed on a weekly basis between the
51 Contractor and the Contracting Agency. Enhancements shall be mutually agreed upon by
52 the Contractor and Engineer prior to performing any Work to implement the enhancement.
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Enhancements do not include the use of Uniformed Police Officers or WSP, address
changes to the allowed work hour restrictions, or changes to the staging plans in the
Contract (if applicable). If allowed by the Engineer, these items will be addressed in
accordance with Section 1-04.4.

The Contractor shall be solely responsible for submitting any traffic control plan revision
to implement the enhancement in accordance with Section 1-10.2(2).

O©CoO~NOUITA,WNPE

10 General

11

12 Section 1-10.2(1) is supplemented with the following:

13

14 (October 3, 2022)

15 The Traffic Control Supervisor shall be certified by one of t W:
16

17 The Northwest Laborers-Employers Training Trust
18 27055 Ohio Ave.

19 Kingston, WA 98346

20 (360) 297-3035

21 https://www.nwlett.edu

22

23 Evergreen Safety Council V
24 12545 135" Ave. NE

25 Kirkland, WA 98034-8709

26 1-800-521-0778

27 https://www.esc.org

28

29

30

31

32

33

34

35

36

37 20th Ave.

ncouver, WA 98686

38

39 380) 574-6071

40 ttps://www.integritysafety.com
41

42 Q US Safety Alliance

4 (904) 705-5660

& https://www.ussafetyalliance.com
4

46 K&D Services Inc.

47 2719 Rockefeller Ave.

48 Everett, WA 98201

49 (800) 343-4049

50 https://www.kndservices.net
51
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1 Measurement
2
3 Reinstating Unit Items With Lump Sum Traffic Control
4
5 Section 1-10.4(3) is supplemented with the following:
6
7 (November 2, 2022)
8 The bid proposal contains the item “Project Temporary Traffic Control,” lump sum and
9 the additional temporary traffic control items listed below. The provisions of Section
10 1-10.4(1), Section 1-10.4(3), and Section 1-10.5(3) shall apply.
11
12 "Work Zone Safety Contingency”, by force account.
13
14 *** $$"Traffic Control Supervisor”, by lump sum $$ ***
15
16 Payment V
17
18 Item Bids with Lump Sum for Incidentals O
19
20 Section 1-10.5(2) is supplemented with the following:
21
22 (November 2, 2022) y
23 “Work Zone Safety Contingency”, by fov t.
24
25 All costs as authorized by the Enginee be paid for by force account as specified
26 in Section 1-09.6.
27
28 For purpose of providingaa proposal for all bidders, the Contracting Agency
29 has entered an amoup#fi “Work Zone Safety Contingency” in the Proposal
30 to become a part o ConWactor’s total bid.
31
32 The Engineer ose to use existing bid items for the implementation of the
33 agreed uporgnh@ffcement.
34
35 Division 2
36 Earthwork
37

38 Descrlio

39  Segjjo % is supplemented with the following:

40

41 ******)
Removing Miscellaneous Traffic Items
The

44

45

46
47
48
49

following miscellaneous traffic items shall be removed and disposed of:

Delineators

Raised and/or recessed pavement markers
Temporary flexible raised pavement markers
All plastic traffic markings

Special Provisions
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1 Measurement
2  Section 2-02.4 is supplemented with the following:
3
4 No specific measurement will be made for removal and disposal of delineators, raised
5 and/or recessed pavement markers, temporary flexible raised pavement markers, and all
6 plastic traffic markings.
7
8 Payment
9  Section 2-02.5 is supplemented with the following:
10
11 (******)
12 Payment for removal and disposal of delineators, raised and/or receled pavement
13 markers, temporary flexible raised pavement markers, and all plasti ings shall be
14 included in the unit cost per ton for “HMA CI. 1/2in PG 58H-22".
15
0 N/
17 Division 4

18 Bases
19
20 Description

21  Section 4-04.1 is supplemented with the following: V
22

23 (******)

24 This work also includes shoulder finisig ding existing shoulders and approaches
25 prior to placement of HMA as necgeg ntractor will grade shoulder to final contour and
26 roll shoulder with a compactio pridr to placing HMA. Contractor will furnish and
27 place crushed surfacing bas, ct SBC) along the back edge of the newly paved
28 shoulders, to match the b ew shoulder height, with a width of at least one foot,
29 as laid out by the Engi Nafter the placement of HMA.

30

31 Materials

32  Section 4-04.2 is sup ted with the following:

33

34 (******)

35 Crush base course (CSBC) used in shoulder finishing will be accepted by the
36 EngigeeNgased upon satisfactory performance of the material for its intended use. The
37 m be tested at the discretion of the Engineer.

38

39 ngkr on Requirements

40 on 4-04.3 is supplemented with the following:

4

2 (******)
x Existing roadway shoulders and gravel approaches shall be graded to provide a uniform
44 surface free of vegetation prior to placement of HMA, shoulder finishing material, final
45 grading, and compaction. See shoulder width and depth details in the plans.
46
47  Shaping and Compaction
48  Section 4-04.3(5) is revised to read:
49
50 (******)
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48
49
50
51

Shoulder finishing material shall be consolidated to a firm and unyielding density, as
determined by the Engineer.

After paving the top lift of HMA, shoulder finishing material shall be placed at a 3:1 or
flatter slope against the vertical edge of the shoulder pavement and sloped toward the
ditch line. Shoulder finishing material shall be graded into place and compacted by
approved compaction equipment with a minimum of two passes. Water shall be used to
maintain proper moisture content of the shoulder finishing material and aid compaction
as needed.

Following each of the shoulder construction activities, the roadway and paved shoulders
shall be cleaned of all dirt and debris to the satisfaction of the Engineer. WVater shall be

used as a measure of dust control.
Preparation, finishing material placement, grading, and compacfj f roagway shoulders
shall include gravel approaches and grading within existing Righ g
Existing Flexible Guidepost(s) that are removed or dama@®&pSgause of the Contractor's
activities shall be replaced at no expense to the Contra @ jency.

Measurement

Section 4-04.4 is supplemented with the following: V

ured by the usage of crushed surfacing
nd roller compaction shall be included in
al measurement shall be made.

Shoulder preparation and finishing will
base course (CSBC) in tons. Should
the unit cost per ton for CSBC and _no

Water shall not be measured,a be incidental to other items of work.

Payment \
nted W

Section 4-04.5 is suppleme the following:
Shoulder prepara d finishing will be paid per ton on the basis of crushed surfacing
base course sed to meet design requirements. No additional payment will be

made 1@ radlng and roller compaction, and payment will be included in the
CSBC

Hot Mix Asphalt
ary 31, 2023 APWA GSP)

Division 5
Surface Treatments and Pavements

elete Section 5-04, Hot Mix Asphalt, and replace it with the following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-mixed hot
mix asphalt (HMA) on a prepared foundation or base in accordance with these
Specifications and the lines, grades, thicknesses, and typical cross-sections shown

in the Plans. The manufacture of HMA may include warm mix asphalt (WMA) processes
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19

20
21
22
23
24
25

26

27
28
29

30

31
32

33

34
35

36

37
3

9
4
41
42
43
44

45

in accordance with these Specifications. WMA processes include organic additives,
chemical additives, and foaming.

HMA shall be composed of asphalt binder and mineral materials as may be required,
mixed in the proportions specified to provide a homogeneous, stable,
and workable mixture.

5-04.2 Materials
Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt 9-02.1(6)
Anti-Stripping Additive 9-02.4
HMA Additive 9-02.5

Aggregates 9-03.8 V
Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21

Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-0
Mineral Filler 9-03.8(5)
Recycled Material 9-03.21

The Contract documents may establish that
the manufacture of HMA will be furnished,i
If the documents do not establish the furni
Contracting Agency, the Contractor s
amounts required for the designa XY
aggregates, and mineral filler. O
The Contractor may cho o&e recycled asphalt pavement (RAP) in the production
of HMA. The RAP may be fr avements removed under the Contract, if any, or

mineral materials required for
In part by the Contracting Agency.
in§ of any of these mineral materials by the
ired to furnish such materials in the
ineral materials include coarse and fine

pavement material fr existing stockpile.
The Contract a up to 20 percent RAP by total weight of HMA with no additional
sampling i the RAP.

Q

If thes@ep
Wu

e grade of asphalt binder shall be as required by the Contract. Blending of asphalt
der from different sources is not permitted.

tor wishes to utilize High RAP/Any RAS, the design must be listed on the
ified Products List (QPL).

The Contractor may only use warm mix asphalt (WMA) processes in the production of
HMA with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to
the Engineer for approval the process that is proposed and how it will be used in the
manufacture of HMA.

Production of aggregates shall comply with the requirements of Section 3-01.

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

62



OCoOoO~NOOTS WN -

S
N R O

[N
AW

[EnN
()

NNNNRPRPRRPE
WNNPFPOOWONO

WWWWWWNDNNNDNDN
O WONPFPOOOONO OA

w
D

A DWWW
o ©O© oo~

N

44
45
46
47
48
49

Preparation of stockpile site, the stockpiling of aggregates, and the removal of
aggregates from stockpiles shall comply with the requirements of Section 3-02.

5-04.2(1) How to Get an HMA Mix Design on the QPL
If the Contractor wishes to submit a mix design for inclusion in the Qualified Products List
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1).

5-04.2(1)A Vacant
5-04.2(2) Mix Design - Obtaining Project Approval

No paving shall begin prior to the approval of the mix design by the Engindfer.

Nonstatistical evaluation will be used for all HMA not designated as Comm8cial HMA
in the Contract documents. V

r other classes of HMA
slopes, paths, trails,

Commercial evaluation will be used for Commercial HMA
in the following applications: sidewalks, road approache
gores, prelevel, temporary pavement, and pavement repg gner nonstructural

applications of HMA accepted by commercial evaluation si& be as approved by the

Project Engineer. Sampling and testing of HMA &gcepted by commercial evaluation will
Op&lﬁl

be at the option of the Project Engineer. The antity of HMA that is accepted
by commercial evaluation will be excluded fr antities used in the determination
of nonstatistical evaluation.

Nonstatistical Mix Design. Fiftege™ rior to the first day of paving the Contractor
shall provide one of the following <® sigh verification certifications for Contracting
Agency review;

e The WSDOT MixX*DeSign Evaluation Report from the current WSDOT QPL, or
one of the mi ign Verification certifications listed below.
ed ix design on WSDOT Form 350-042 with the seal and
i \ amp & signature) of a valid licensed Washington State
e a, O
gn Report for the proposed HMA mix design developed by a
y or County laboratory that is within one year of the approval date.
h @ psign shall be performed by a lab accredited by a national authority such as
Suglefy Accreditation Bureau, L-A-B for Construction Materials Testing, The
nstruction Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO

creditation Program (AAP) and shall supply evidence of participation in the AASHTO:
source proficiency sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall:

e Be designed for ***$$1$$*** million equivalent single axle loads (ESALS).

e Have the aggregate structure and asphalt binder content determined in
accordance with WSDOT Standard Operating Procedure 732 and meet the
requirements of Sections 9-03.8(2), except that Hamburg testing for ruts and
stripping are at the discretion of the Engineer, and 9-03.8(6).
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e Have anti-strip requirements, if any, for the proposed mix design determined in
accordance with AASHTO T 283 or T 324 or based on historic anti-strip and
aggregate source compatibility from previous WSDOT lab testing.

At the discretion of the Engineer, agencies may accept verified mix designs older than 12
months from the original verification date with a certification from the Contractor that the
materials and sources are the same as those shown on the original mix design.

Commercial Evaluation Mix Design. Approval of a mix design for “Commercial
Evaluation” will be based on a review of the Contractor’s submittal of WSDOT Form 350-
042 (for commercial mixes, AASHTO T 324 evaluation is not required) or & Mix Design
from the current WSDOT QPL or from one of the processes allowed bythi§ section.
Testing of the HMA by the Contracting Agency for mix design approval is equired.

For the Bid Item Commercial HMA, the Contractor shall select a MA and
design level of ESALs appropriate for the required use.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce th um mixing temperature

or serve as a compaction aid for producing HM dditives include organic additives,
chemical additives and foaming processes. The uS§of gdditives is subject to the

following:

¢ Do not use additives that reduc ing temperature more than allowed in
Section 5-04.3(6) in the pr i f mixtures.

QETUCY
¢ Before using additives, sb @ Engineer’s approval using WSDOT Form 350-

076 to describe the dlitive and process.

5-04.3 Constructio

5-04.3(1) Weathey\Nurjations

Do not pla earing course on any Traveled Way beginning October 1st

through of the following year without written concurrence from the Engineer.

Do MA on any wet surface, or when the average surface temperatures are
S ose specified below, or when weather conditions otherwise prevent the

pgepe™Aandling or finishing of the HMA.

Minimum Surface Temperature for Paving

38
3
Compaczgg;;mkness Wearing Course Other Courses

Less than 0.10 55°F 45°F
0.10t0 .20 45°F 35°F
More than 0.20 35°F 35°F

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

64



5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this Section
shall apply.

The Contractor shall keep intersections open to traffic at all times except when paving
the intersection or paving across the intersection. During such time, and provided that
there has been an advance warning to the public, the intersection may be closed for the
minimum time required to place and compact the mixture. In hot weather, the Engineer
may require the application of water to the pavement to accelerate the finish rolling of the
pavement and to shorten the time required before reopening to traffic.

[
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12

13 Before closing an intersection, advance warning signs shall be plaged, and s®yns shall

14 also be placed marking the detour or alternate route. BV

15

16 During paving operations, temporary pavement marking : maintained throughout

17 the project. Temporary pavement markings shall be inst Op tfe Roadway prior to

18 opening to traffic. Temporary pavement markings shall B ggcordance with Section 8-

19 23.

20 \/

21 All costs in connection with performing the i ordance with these requirements,

22 except the cost of temporary pavement king, shall be included in the unit Contract

23 prices for the various Bid items involvgghl ntract.

24

25 5-04.3(3) Equipment

26

27 5-04.3(3)A Mixing Pla

28 Plants used for the prgparatiofyf HMA shall conform to the following requirements:

29

30 1. Equipme reparation of Asphalt Binder — Tanks for the storage of

31 asph i all be equipped to heat and hold the material at the required

32 f » The heating shall be accomplished by steam coils, electricity, or

33 ed means so that no flame shall be in contact with the storage tank.

34 circulating system for the asphalt binder shall be designed to ensure proper

35 bntinuous circulation during the operating period. A valve for the purpose of

36 pling the asphalt binder shall be placed in either the storage tank or in the

37 upply line to the mixer.

38

3 2. Thermometric Equipment — An armored thermometer, capable of detecting
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder

41 feed line at a location near the charging valve at the mixer unit. The thermometer

42 location shall be convenient and safe for access by Inspectors. The plant shall

43 also be equipped with an approved dial-scale thermometer, a mercury actuated

44 thermometer, an electric pyrometer, or another approved thermometric

45 instrument placed at the discharge chute of the drier to automatically register or

46 indicate the temperature of the heated aggregates. This device shall be in full

47 view of the plant operator.
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24

32

3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not
exceed the maximum recommended by the asphalt binder manufacturer nor shall
it be below the minimum temperature required to maintain the asphalt binder in a
homogeneous state. The asphalt binder shall be heated in a manner that will
avoid local variations in heating. The heating method shall provide a continuous
supply of asphalt binder to the mixer at a uniform average temperature with no
individual variations exceeding 25°F. Also, when a WMA additive is included in
the asphalt binder, the temperature of the asphalt binder shall not exceed the
maximum recommended by the manufacturer of the WMA additive.

4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped
with a mechanical sampler for the sampling of the mineral materialS§he
mechanical sampler shall meet the requirements of SectioMl-05.6 for the
crushing and screening operation. The Contractor shall p he setup and
operation of the field-testing facilities of the Contracti s provided for in

Section 3-01.2(2).
5. Sampling HMA — The HMA plant shall provide fIing HMA by one of the

following methods:

a. A mechanical sampling dev adR€d to the HMA plant.
b. Platforms or devices ampling from the hauling vehicle without
entering the haulj cle.

5-04.3(3)B Hauling Equip N
Trucks used for hauling &a ave tight, clean, smooth metal beds and shall have a

cover of canvas or other suitafyle material of sufficient size to protect the mixture from
adverse weather. Wh
forecast to includégre
loading to unlgadi

the HMA.

the weather conditions during the work shift include, or are
tation or an air temperature less than 45°F or when time from
eds 30 minutes, the cover shall be securely attached to protect

tor shall provide an environmentally benign means to prevent the HMA
dhering to the hauling equipment. Excess release agent shall be drained

Ihg hauling equipment with HMA. Petroleum derivatives or other coating

at contaminate or alter the characteristics of the HMA shall not be used. For
e bed trucks, the conveyer shall be in operation during the process of applying the

réease agent.

5-04.3(3)C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with an internally
heated vibratory screed and shall be capable of spreading and finishing courses of HMA
plant mix material in lane widths required by the paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current equipment
available from the manufacturer for the prevention of segregation of the HMA mixture
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installed, in good condition, and in working order. The equipment certification shall list
the make, model, and year of the paver and any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufacturer's recommendations
and shall effectively produce a finished surface of the required evenness and texture
without tearing, shoving, segregating, or gouging the mixture. A copy of the
manufacturer’'s recommendations shall be provided upon request by the Contracting
Agency. Extensions will be allowed provided they produce the same results, including
ride, density, and surface texture as obtained by the primary screed. Extensions without
augers and an internally heated vibratory screed shall not be used in the Traveled Way.

When specified in the Contract, reference lines for vertical control will uired. Lines
shall be placed on both outer edges of the Traveled Way of each Roadway.§orizontal
control utilizing the reference line will be permitted. The grade a pe for intermediate
lanes shall be controlled automatically from reference lines or by a mat
referencing device and a slope control device. When the f|n| Sgrade prepared for
paving is superior to the established tolerances and whe 8
further improvement to the line, grade, cross-section, a thhess can best be
achieved without the use of the reference line, a mat refd
substituted for the reference line. Substitution of the device will be subject to the
continued approval of the Engineer. A joint matciWg may, be used subject to the approval
of the Engineer. The reference line may be r ve er the completion of the first
course of HMA when approved by the Engine never the Engineer determines that
any of these methods are failing to provideNheWecessary vertical control, the reference
lines will be reinstalled by the Contrac

A

Il pins, brackets, tensioning devices, wire, and

The Contractor shall furnish agd
iS\gct®O™Poperation of the automatic control equipment.

accessories necessary for

If the paving machin
suspend Work as allo
on the pavement

se isWot providing the required finish, the Engineer may
Section 1-08.6. Any cleaning or solvent type liquids spilled
thoroughly removed before paving proceeds.

5-04.3(3 ial Transfer Device or Material Transfer Vehicle

A Materi r Device/Vehicle (MTD/V) shall only be used with the Engineer’s
ss otherwise required by the Contract.

ere.an MTD/V is required by the Contract, the Engineer may approve paving without
MTD/V, at the request of the Contractor. The Engineer will determine if an equitable
adfustment in cost or time is due.

When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and
prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a
uniform temperature throughout the mixture. If a windrow elevator is used, the length of
the windrow may be limited in urban areas or through intersections, at the discretion of
the Engineer.

To be approved for use, an MTV:
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1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver.
2. Shall not be connected to the hauling vehicle or paver.

3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

4. Shall mix the HMA after delivery by the hauling equipment and prior to
placement into the paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperatur, ughout the
mixture.

To be approved for use, an MTD: V
1. Shall be positively connected to the paver. O

2. May accept HMA directly from the haulgehicle or pick up HMA from a windrow.

3. Shall mix the HMA after delivery,by ng equipment and prior to
placement into the paving machi

4. Shall mix the HMA suffi btain a uniform temperature throughout the
mixture.

5-04.3(3)E Rollers &e
Rollers shall be of th | wheel, vibratory, oscillatory, or pneumatic tire type, in good

condition and capable rsing without backlash. Operation of the roller shall be in
accordance with t ufacturer’s recommendations. When ordered by the Engineer
use on the project, the Contractor shall provide a copy of the
mendation for the use of that roller for compaction of HMA. The
of rollers shall be sufficient to compact the mixture in compliance
irements of Section 5-04.3(10). The use of equipment that results in
aggregate will not be permitted. Rollers producing pickup, washboard,
paction of the surface, displacement of the mixture or other undesirable

-04.3(4) Preparation of Existing Paved Surfaces

When the surface of the existing pavement or old base is irregular, the Contractor shall
bring it to a uniform grade and cross-section as shown on the Plans or approved by the
Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed may be
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as
approved by the Engineer.
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Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may
require the use of small steel wheel rollers, plate compactors, or pneumatic rollers to
avoid bridging across preleveled areas by the compaction equipment. Equipment used
for the compaction of preleveling HMA shall be approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface of the
pavement shall be clean. All fatty asphalt patches, grease drippings, and other
objectionable matter shall be entirely removed from the existing pavement. All
pavements or bituminous surfaces shall be thoroughly cleaned of dust, soil, pavement
grindings, and other foreign matter. All holes and small depressions shall be filled with an
appropriate class of HMA. The surface of the patched area shall be leveleg and
compacted thoroughly. Prior to the application of tack coat, or paving, the gondition of

the surface shall be approved by the Engineer.
Wzourse of HMA
Iean, newly paved

rmly applied to cover

A tack coat of asphalt shall be applied to all paved surfaces on w
is to be placed or abutted; except that tack coat may be omit
surfaces at the discretion of the Engineer. Tack coat sha
the existing pavement with a thin film of residual asphal stfeaks and bare spots at
a rate between 0.02 and 0.10 gallons per square yard o 2d asphalt. The rate of
application shall be approved by the Engineer. A heavy application of tack coat shall be
applied to all joints. For Roadways open to traffiCNghe agplication of tack coat shall be
limited to surfaces that will be paved during t a rking shift. The spreading
equipment shall be equipped with a thermgom mdicate the temperature of the tack
coat material. é

Equipment shall not operate on t " ces until the tack has broken and cured. If
the Contractor’s operation dagadg gitack coat it shall be repaired prior to placement

of the HMA. &'
The tack coat shall b S-1, ®r CSS-1h emulsified asphalt. The CSS-1 and CSS-1h

emulsified asphalma ted once with water at a rate not to exceed one-part water
to one-part emuls phalt. The tack coat shall have sufficient temperature such that
it may be ap ly at the specified rate of application and shall not exceed the

i recommended by the emulsified asphalt manufacturer.

5%4.3(4)B Vacant

5-04.3(4)C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill these with HMA
in accordance with the details shown in the Plans and as marked in the field. The
Contractor shall conduct the excavation operations in a manner that will protect the
pavement that is to remain. Pavement not designated to be removed that is damaged as
a result of the Contractor’s operations shall be repaired by the Contractor to the
satisfaction of the Engineer at no cost to the Contracting Agency. The Contractor shall
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excavate only within one lane at a time unless approved otherwise by the Engineer. The
Contractor shall not excavate more area than can be completely finished during the
same shift, unless approved by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth
of 1.0 feet. The Engineer will make the final determination of the excavation depth
required. The minimum width of any pavement repair area shall be 40 inches unless
shown otherwise in the Plans. Before any excavation, the existing pavement shall be
sawcut or shall be removed by a pavement grinder. Excavated materials will become the
property of the Contractor and shall be disposed of in a Contractor-provided site off the
Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A vy
application of tack coat shall be applied to all surfaces of existin ement in the
pavement repair area.

Placement of the HMA backfill shall be accomplished in
compacted depth. Lifts that exceed 0.35-foot of compa
with the approval of the Engineer. Each lift shall be thor

mechanical tamper or a roller. y
5-04.3(5) Producing/Stockpiling Aggregat AP
ach size of aggregate and RAP. Materials
ner to ensure minimal segregation when

5sing into the final mixture. Different aggregate
ave been delivered to the HMA plant.

shall be removed from stockpile(gffin"3
being moved to the HMA plant fo @
sizes shall be kept separat \ e

5-04.3(5)A Vacant

5-04.3(6) Mixing
After the re otint of mineral materials, asphalt binder, recycling agent and anti-
stripping iveg have been introduced into the mixer the HMA shall be mixed until
comple yorm coating of the particles and thorough distribution of the asphalt
bin hout the mineral materials is ensured.

e charged, the temperature of the HMA shall not exceed the optimum mixing
mperature by more than 25°F as shown on the reference mix design report or as
roved by the Engineer. Also, when a WMA additive is included in the manufacture of
MA, the discharge temperature of the HMA shall not exceed the maximum
recommended by the manufacturer of the WMA additive. A maximum water content of 2
percent in the mix, at discharge, will be allowed providing the water causes no problems
with handling, stripping, or flushing. If the water in the HMA causes any of these
problems, the moisture content shall be reduced as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted with
approval of the Engineer, but in no event shall the HMA be held for more than 24 hours.
HMA held for more than 24 hours after mixing shall be rejected. Rejected HMA shall be
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disposed of by the Contractor at no expense to the Contracting Agency. The storage
facility shall have an accessible device located at the top of the cone or about the third
point. The device shall indicate the amount of material in storage. No HMA shall be
accepted from the storage facility when the HMA in storage is below the top of the cone
of the storage facility, except as the storage facility is being emptied at the end of the
working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior
to entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is
evidence of the recycled asphalt pavement not breaking down during the heating and
mixing of the HMA, the Contractor shall immediately suspend the use of the RAP until
changes have been approved by the Engineer. After the required amount @f mineral
materials, RAP, new asphalt binder and asphalt rejuvenator have bee uced into

the mixer the HMA shall be mixed until complete and uniform coatigg of the particles and
thorough distribution of the asphalt binder throughout the miner rigie, and RAP is
ensured.

5-04.3(7) Spreading and Finishing
The mixture shall be laid upon an approved surface, spr d struck off to the grade

and elevation established. HMA pavers complying with Section 5-04.3(3) shall be used
to distribute the mixture. Unless otherwise direcw Engineer, the nominal
compacted depth of any layer of any course ceed the following:

HMA Class 1”
HMA Class %" and HMA Class '
wearing course

other course \ 9735 feet
HMA Class %" 0.15 feet

On areas where igeg 16% or unavoidable obstacles make the use of mechanical
spreading and fini guipment impractical, the paving may be done with other
equipment o )

When m ne JMF is being utilized to produce HMA, the material produced for

ea V Il be placed by separate spreading and compacting equipment. The
inte % g of HMA produced from more than one JMF is prohibited. Each strip of HMA
laceggdffring a work shift shall conform to a single JMF established for the class of HMA
ecified unless there is a need to make an adjustment in the JMF.

-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation, the aggregate properties of sand
equivalent, uncompacted void content, and fracture will be evaluated in accordance with
Section 3-04. Sampling and testing of aggregates for HMA accepted by commercial
evaluation will be at the option of the Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.
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Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial
Evaluation is specified.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails,
gores, prelevel, temporary pavement, and pavement repair. Other nonstructural
applications of HMA accepted by commercial evaluation shall be as approved by the
Engineer. Sampling and testing of HMA accepted by commercial evaluation will be at the
option of the Engineer.

The mix design will be the initial JMF for the class of HMA. The Contr ay request a
change in the JMF. Any adjustments to the JMF will require the approval of Engineer
and may be made in accordance with this section. V

HMA Tolerances and Adjustments

1. Job Mix Formula Tolerances — The constituent§ xture at the time of
acceptance shall be within tolerance. The tolerar@g ligits will be established as
follows:

For Asphalt Binder and Air Void Mceptance limits are determined
by adding the tolerances bel approved JMF values. These values
will also be the Upper Spegifi imit (USL) and Lower Specification Limit
(LSL) required in SectigQ

Property Gtatistical Evaluation Commercial Evaluation
Asphalt Binger +/- 0.5% +/- 0.7%
Air Void 2.5% min. and 5.5% max N/A

Aggregate Percent Non-Statistical Commercial
Passing Evaluation Evaluation
17, %", /2", and 3/8” sieves +/- 6% +/- 8%
No. 4 sieve +/-6% +/- 8%
No. 8 Sieve +/- 6% +/-8%
No. 200 sieve +/- 2.0% +/- 3.0%

b. Second, adjust the preliminary upper and lower acceptance limits
determined from step (a) the minimum amount necessary so that none of
the aggregate properties are outside the control points in Section 9-
03.8(6). The resulting values will be the upper and lower acceptance limits
for aggregates, as well as the USL and LSL required in Section 1-
06.2(2)D2.
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2. Job Mix Formula Adjustments — An adjustment to the aggregate gradation or
asphalt binder content of the JMF requires approval of the Engineer. Adjustments
to the JMF will only be considered if the change produces material of equal or
better quality and may require the development of a new mix design if the
adjustment exceeds the amounts listed below.

a. Aggregates —2 percent for the aggregate passing the 17", 1", %", 2", %", and
the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5
percent for the aggregate passing the No. 200 sieve. The adjusted JMF shall
be within the range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or app hanges to
asphalt binder content. The maximum adjustment from the appro mix
design for the asphalt binder content shall be 0.3 perc

5-04.3(9)A Vacant

5-04.3(9)B Vacant O

HMA mixture which is accepted by Nonstatis ation will be evaluated by the
Contracting Agency by dividing the HMA 18gn

5-04.3(9)C1 Mixture Nonstatistifal' s ation — Lots and Sublots
A lot is represented by randorgly @ d samples of the same mix design that will be
| [YSOFT
g

tested for acceptance. A loig s the total quantity of material or work produced
for each Job Mix Formul ced@nly one lot per JMF is expected. A sublot shall be

800 tons, whichever is less except that the final sublot
s and may be increased to 1200 tons.

equal to one day’s productio
will be a minimum of

All of the test
evaluated gq

plots in the current lot and for acceptance of subsequent lots. For a lot
With a CPF less than 0.75, a new lot will begin at the Contractor’s request
gineer is satisfied that material conforming to the Specifications can be

mpling and testing for evaluation shall be performed on the frequency of one sample
per sublot.

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling

Samples for acceptance testing shall be obtained by the Contractor when ordered by the
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer
and in accordance with AASH-TO T 168. A minimum of three samples should be taken
for each class of HMA placed on a project. If used in a structural application, at least one
of the three samples shall be tested.
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Sampling and testing HMA in a structural application where quantities are less than 400
tons is at the discretion of the Engineer.

For HMA used in a structural application and with a total project quantity less than 800
tons but more than 400 tons, a minimum of one acceptance test shall be performed. In
all cases, a minimum of 3 samples will be obtained at the point of acceptance, a
minimum of one of the three samples will be tested for conformance to the JMF:

o |[f the test results are found to be within specification requirements, gdditional
testing will be at the Engineer’s discretion.

o |[f test results are found not to be within specification requirefgents, additional
testing of the remaining samples to determine a CPF shal ed.

5-04.3(9)C3 Mixture Nonstatistical Evaluation — Accg

Testing of HMA for compliance of V, will at the option o
tested, compliance of V4 will use WSDOT SOP 731

esting
tracting Agency. If

Testing for compliance of asphalt binder con y WSDOT FOP for AASHTO T
308.

Testing for compliance of gradationgal OP for WAQTC T 27/T 11.

5-04.3(9)C4 Mixture Nons aluation — Pay Factors

For each lot of material f. e the tolerance limits in 5-04.3(9), the Contracting
Agency will determine a CP |ng the following price adjustment factors:

Table of Price Adjustment Factors
Constituent Factor

pre

All aggregate passing: 1%", 1", 34", 14", %" and 2

No.4 sieves

All aggregate passing No. 8 sieve 15

All aggregate passing No. 200 sieve 20

Asphalt binder 40

Air Voids (Va) (where applicable) 20

Each lot of HMA produced under Nonstatistical Evaluation and having all constituents
falling within the tolerance limits of the job mix formula shall be accepted at the unit
Contract price with no further evaluation. When one or more constituents fall outside the
nonstatistical tolerance limits in the Job Mix Formula shown in Table of Price Adjustment
Factors, the lot shall be evaluated in accordance with Section 1-06.2 to determine the
appropriate CPF. The nonstatistical tolerance limits will be used in the calculation of the
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1 CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup
2 samples of the existing sublots or samples from the Roadway shall be tested to provide
3 a minimum of three sets of results for evaluation.
4
5 5-04.3(9)C5 Vacant
6
7 5-04.3(9)C6 Mixture Nonstatistical Evaluation — Price Adjustments
8 For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated
9 CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The
10 NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The
11 total job mix compliance price adjustment will be calculated as the productfpf the NCMF,
12 the quantity of HMA in the lot in tons, and the unit Contract price per t iX.
13
14 If a constituent is not measured in accordance with these Specif W individual
15 pay factor will be considered 1.00 in calculating the CPF.
16
17 5-04.3(9)C7 Mixture Nonstatistical Evaluation - Rete@
18 The Contractor may request a sublot be retested. To req retest, the Contractor
19 shall submit a written request within 7 calendar s after the specific test results have
20 been received. A split of the original acceptance sagplgrwill be retested. The split of the
21 sample will not be tested with the same teste he original acceptance test. The
22 sample will be tested for a complete grad&tiont\ghalysis, asphalt binder content, and, at
23 the option of the agency, Va. The res test will be used for the acceptance of
24 the HMA in place of the original sublg pletest results. The cost of testing will be
25 deducted from any monies due g i come due the Contractor under the Contract
26 at the rate of $500 per sampl

28 5-04.3 (9)D Mixture Acfe

ce= Commercial Evaluation

29 If sampled and teste A pr@duced under Commercial Evaluation and having all

30 constituents fallingywit tolerance limits of the job mix formula shall be accepted at
31 the unit Contract ith no further evaluation. When one or more constituents fall

32 outside the c tolerance limits in the Job Mix Formula shown in 5-04.3(9), the
33 lot shall b in accordance with Section 1-06.2 to determine the appropriate
34 CPF. T ial tolerance limits will be used in the calculation of the CPF and the
35 Mmaxigi F shall be 1.00. When less than three sublots exist, backup samples of the

36 exi bl8ts or samples from the street shall be tested to provide a minimum of three
37 of regults for evaluation.
38

39 r each lot of HMA mix produced and tested under Commercial Evaluation when the
alculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be
determined. The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by

4

42 60 percent. The Job Mix Compliance Price Adjustment will be calculated as the product
43 of the NCMF, the quantity of HMA in the lot in tons, and the unit Contract price per ton of
44 mix.

45

46 If a constituent is not measured in accordance with these Specifications, its individual

47 pay factor will be considered 1.00 in calculating the CPF.

48

Special Provisions
CRP 2051, Shelton Matlock Road Shoulder Safey Improvement Project
Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

75



OCoO~NOOUOTA,WN -

39

43
44
45

46
47

5-04.3(10) HMA Compaction Acceptance

HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including
lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a
specified compacted course thickness greater than 0.10-foot, shall be compacted to a
specified level of relative density. The specified level of relative density shall be a CPF of
not less than 0.75 when evaluated in accordance with Section 1-06.2, using a LSL of
92.0 (minimum of 92 percent of the maximum density). The maximum density shall be
determined by WSDOT FOP for AASHTO T 729. The specified level of density attained
will be determined by the evaluation of the density of the pavement. The density of the
pavement shall be determined in accordance with WSDOT FOP for WAQTC TM 8,

except that gauge correlation will be at the discretion of the Engineer, whep using the
nuclear density gauge and WSDOT SOP 736 when using cores to determﬁe density.

Tests for the determination of the pavement density will be taken ijaccordance with the
required procedures for measurement by a nuclear density gau 0 ay cores
after completion of the finish rolling.

If the Contracting Agency uses a nuclear density gauge @ mine density the test
procedures FOP for WAQTC TM 8 and WSDOT SOP T %l be used on the day the

mix is placed and prior to opening to traffic.

Roadway cores for density may be obtained he Contracting Agency or the
Contractor in accordance with WSDOT S . The core diameter shall be 4-inches
minimum, unless otherwise approved ineer. Roadway cores will be tested by
the Contracting Agency in accord WSDOT FOP for AASHTO T 166.

If the Contract includes the BilNte adway Core”, the cores shall be obtained by the
Contractor in the presen f theNgngineer on the same day the mix is placed and at
locations designated by the ineer. If the Contract does not include the Bid item

‘Roadway Core”, the acting Agency will obtain the cores.

For a lot in prggre ii® a CPF less than 0.75, a new lot will begin at the Contractor’s
request aftggt jneer is satisfied that material conforming to the Specifications can

accepted by commercial evaluation and HMA constructed under conditions

those listed above shall be compacted on the basis of a test point evaluation

ojgthe COmpaction train. The test point evaluation shall be performed in accordance with
structions from the Engineer. The number of passes with an approved compaction

trdn, required to attain the maximum test point density, shall be used on all subsequent
aving.

HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling
wheel rutting shall be compacted with a pneumatic tire roller unless otherwise approved
by the Engineer.

Test Results
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1 For a sublot that has been tested with a nuclear density gauge that did not meet the
2 minimum of 92 percent of the reference maximum density in a compaction lot with a CPF
3 below 1.00 and thus subject to a price reduction or rejection, the Contractor may request
4 that a core be used for determination of the relative density of the sublot. The relative
5 density of the core will replace the relative density determined by the nuclear density
6 gauge for the sublot and will be used for calculation of the CPF and acceptance of HMA
7 compaction lot.
8
9 When cores are taken by the Contracting Agency at the request of the Contractor, they
10 shall be requested by noon of the next workday after the test results for the sublot have
11 been provided or made available to the Contractor. Core locations shall bgoutside of
12 wheel paths and as determined by the Engineer. Traffic control shall be pr@vided by the
13 Contractor as requested by the Engineer. Failure by the Contractor to the
14 requested traffic control will result in forfeiture of the request for coges. Whenthe CPF for
15 the lot based on the results of the HMA cores is less than 1.00, w the coring will
16 be deducted from any monies due or that may become due r under the
17 Contract at the rate of $200 per core and the Contractor shall e cost of the
18 traffic control.
19
20 5-04.3(10)A HMA Compaction — General Compaction Requirements
21 Compaction shall take place when the mixture iswroper condition so that no undue
22 displacement, cracking, or shoving occurs. A inag€essible to large compaction
23 equipment shall be compacted by other mgch al'means. Any HMA that becomes
24 loose, broken, contaminated, shows sWr deficiency of asphalt, or is in any way
25 defective, shall be removed and repla ew hot mix that shall be immediately
26 compacted to conform to the sur ea.
27
28 The type of rollers to be u N r relative position in the compaction sequence
29 shall generally be the Cafitragtor's®ption, provided the specified densities are attained.
30 Unless the Engineer as appr@yed otherwise, rollers shall only be operated in the static
31 mode when the intern rature of the mix is less than 175°F. Regardless of mix
32 temperature, a roN@g.sN@ll not be operated in a mode that results in checking or cracking
33 of the mat. Rgllers nly be operated in static mode on bridge decks.
34
35 5-04.3( Compaction - Cyclic Density
36 LovyseFai nsity areas are defined as spots or streaks in the pavement that are less
37 tha @ rcent of the theoretical maximum density. At the Engineer’s discretion, the
38 nggeeymay evaluate the HMA pavement for low cyclic density, and when doing so will
39 ow WSDOT SOP 733. A $500 Cyclic Density Price Adjustment will be assessed for
40 500-foot section with two or more density readings below 90 percent of the

oretical maximum density.

4
§ 5-04.3(10)C Vacant

44

45 5-04.3(10)D HMA Nonstatistical Compaction

46

47 5-04.3(10)D1 HMA Nonstatistical Compaction - Lots and Sublots
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1 HMA compaction which is accepted by nonstatistical evaluation will be based on
2 acceptance testing performed by the Contracting Agency dividing the project into
3 compaction lots.
4
5 A lot is represented by randomly selected samples of the same mix design that will be
6 tested for acceptance. A lot is defined as the total quantity of material or work produced
7 for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be
8 equal to one day’s production or 400 tons, whichever is less except that the final sublot
9 will be a minimum of 200 tons and may be increased to 800 tons. Testing for compaction
10 will be at the rate of 5 tests per sublot per WSDOT T 738.
11
12 The sublot locations within each density lot will be determined by the ieer. For a lot
13 in progress with a CPF less than 0.75, a new lot will begin at the Contractor§request
14 after the Engineer is satisfied that material conforming to the SpecMgations can be
15 produced.
16
17 HMA mixture accepted by commercial evaluation and H cted under conditions
18 other than those listed above shall be compacted on th )f a test point evaluation
19 of the compaction train. The test point evaluation shall be$ae#sformed in accordance with
20 instructions from the Engineer. The number of pgsses with an approved compaction
21 train, required to attain the maximum test poi td%hall be used on all subsequent
22 paving.
23
24 HMA for preleveling shall be thoroug ed. HMA that is used to prelevel wheel

ire roller unless otherwise approved by the

25 ruts shall be compacted with a p

26 Engineer.

27 \0
ion

28 5-04.3(10)D2 HMA Cor& onstatistical Evaluation — Acceptance Testing
29 The location of the H compyction acceptance tests will be randomly selected by the
30 Engineer from within lot, with one test per sublot.

31

32 5-04.3(10)D statistical Compaction — Price Adjustments

asgion lot with one or two sublots, having all sublots attain a relative
ercent of the reference maximum density the HMA shall be accepted
ntract price with no further evaluation. When a sublot does not attain a

36 rel sity that is 92 percent of the reference maximum density, the lot shall be

37 valygateg’in accordance with Section 1-06.2 to determine the appropriate CPF. The

38 ximum CPF shall be 1.00, however, lots with a calculated CPF in excess of 1.00 will

39 used to offset lots with CPF values below 1.00 but greater than 0.90. Lots with CPF

4 er than 0.90 will be evaluated for compliance per 5-04.3(11). Additional testing by
either a nuclear moisture-density gauge or cores will be completed as required to provide

4 a minimum of three tests for evaluation.

43

44 For compaction below the required 92%, a Non-Conforming Compaction Factor (NCCF)

45 will be determined. The NCCF equals the algebraic difference of CPF minus 1.00

46 multiplied by 40 percent. The Compaction Price Adjustment will be calculated as the

47 product of CPF, the quantity of HMA in the compaction control lot in tons, and the unit

48 Contract price per ton of mix.
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5-04.3(11) Reject Work

5-04.3(11)A Reject Work General

Work that is defective or does not conform to Contract requirements shall be rejected.
The Contractor may propose, in writing, alternatives to removal and replacement of
rejected material. Acceptability of such alternative proposals will be determined at the
sole discretion of the Engineer. HMA that has been rejected is subject to the
requirements in Section 1-06.2(2) and this specification, and the Contractor shall submit
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1 a corrective action proposal to the Engineer for approval.

11

12 5-04.3(11)B Rejection by Contractor

13 The Contractor may, prior to sampling, elect to remove any defectigge material and

14 replace it with new material. Any such new material will be samp V and

15 evaluated for acceptance.

16

17 5-04.3(11)C Rejection Without Testing (Mixture or G ion)

18 The Engineer may, without sampling, reject any batch, lo section of Roadway that
19 appears defective. Material rejected before placggent shall not be incorporated into the
20 pavement. Any rejected section of Roadway h%oved.

21

22 No payment will be made for the rejected als or the removal of the materials

23 unless the Contractor requests that t ' material be tested. If the Contractor

24 elects to have the rejected materi a minimum of three representative samples
25 will be obtained and tested. Acc Aot rejected material will be based on

26 conformance with the nonst i Bptance Specification. If the CPF for the rejected
27 material is less than 0.75 nt will be made for the rejected material; in addition,
28 the cost of sampling an Il be borne by the Contractor. If the CPF is greater
29 than or equal to 0.75 sampling and testing will be borne by the Contracting
30 Agency. If the matgria ted before placement and the CPF is greater than or equal
31 to 0.75, compens r the rejected material will be at a CPF of 0.75. If rejection

32 occurs after nd the CPF is greater than or equal to 0.75, compensation for
33 the rejecteg ill be at the calculated CPF with an addition of 25 percent of the
34 unit Co @ dded for the cost of removal and disposal.

35

36 5— Rejection - A Partial Sublot
37 n ateifign to the random acceptance sampling and testing, the Engineer may also

38 igolate from a normal sublot any material that is suspected of being defective in relative
39 P sity, gradation or asphalt binder content. Such isolated material will not include an

4 riginal sample location. A minimum of three random samples of the suspect material will
be obtained and tested. The material will then be statistically evaluated as an

42 independent lot in accordance with Section 1-06.2(2).

43

44 5-04.3(11)E Rejection - An Entire Sublot

45 An entire sublot that is suspected of being defective may be rejected. When a sublot is

46 rejected a minimum of two additional random samples from this sublot will be obtained.

47 These additional samples and the original sublot will be evaluated as an independent lot

48 in accordance with Section 1-06.2(2).
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5-04.3(11)F Rejection - A Lot in Progress

The Contractor shall shut down operations and shall not resume HMA placement until
such time as the Engineer is satisfied that material conforming to the Specifications can
be produced:

1. When the CPF of a lot in progress drops below 1.00 and the Contractor is taking
no corrective action, or

9 2.  When the Pay Factor (PF) for any constituent of a lot in progress drops below
10 0.95 and the Contractor is taking no corrective action, or
11 3.  When either the PF for any constituent or the CPF of a lot in progrdss is less than
12 0.75.
13
14 5-04.3(11)G Rejection - An Entire Lot (Mixture or Compactio
15 An entire lot with a CPF of less than 0.75 will be rejected.
16
17 5-04.3(12) Joints
18
19 5-04.3(12)A HMA Joints V
20
21 5-04.3(12)A1 Transverse Joints
22 The Contractor shall conduct operati t the placing of the top or wearing
23 course is a continuous operation e to continuous as possible. Unscheduled
24 transverse joints will be allowed, @ rdller may pass over the unprotected end of the
25 freshly laid mixture only whe ent of the course must be discontinued for such
26 a length of time that the my II'cool below compaction temperature. When the Work
27 is resumed, the previou pacted mixture shall be cut back to produce a slightly
28 beveled edge for the @il thickr®ss of the course.
29
30 A temporary wedg A constructed on a 20H:1V shall be constructed where a
31 transverse joi résult of paving or planing is open to traffic. The HMA in the
32 temporar, Il be separated from the permanent HMA by strips of heavy
33 wrappi other methods approved by the Engineer. The wrapping paper shall
34 be g nd the joint trimmed to a slightly beveled edge for the full thickness of the
35 co @ pr t0 resumption of paving.
36
37 e material that is cut away shall be wasted and new mix shall be laid against the cut.
3 lers or tamping irons shall be used to seal the joint.

9
4 5-04.3(12)A2 Longitudinal Joints
41 The longitudinal joint in any one course shall be offset from the course immediately
42 below by not more than 6 inches nor less than 2 inches. All longitudinal joints
43 constructed in the wearing course shall be located at a lane line or an edge line of the
44 Traveled Way. A notched wedge joint shall be constructed along all longitudinal joints in
45 the wearing surface of new HMA unless otherwise approved by the Engineer. The
46 notched wedge joint shall have a vertical edge of not less than the maximum aggregate
47 size or more than %2 of the compacted lift thickness and then taper down on a slope not
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42
43
44

45
46

steeper than 4H:1V. The sloped portion of the HMA notched wedge joint shall be
uniformly compacted.

5-04.3(12)B Bridge Paving Joint Seals
Bridge Paving Joint Seals shall be in accordance with Section 5-03.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth, uniform as to
crown and grade, and free from defects of all kinds. The completed surface of the
wearing course shall not vary more than %s inch from the lower edge of a {0-foot
straightedge placed on the surface parallel to the centerline. The transversg slope of the

completed surface of the wearing course shall vary not more than %4 i {10 feet from
the rate of transverse slope shown in the Plans.

When deviations in excess of the above tolerances are foun Y)m a high
place in the HMA, the pavement surface shall be correct of the

following methods:

1. Removal of material from high places by gginding with an approved grinding
machine, or w

2. Removal and replacement of the weRging course of HMA, or

3. By other method approve ineer.

Correction of defects shal e% out until there are no deviations anywhere greater
than the allowable tolerafic

Deviations in exc
deviations resultin

oWfie dbove tolerances that result from a low place in the HMA and
a high place where corrective action, in the opinion of the

Engineer, wil ce satisfactory results will be accepted with a price adjustment.
The Engi educt from monies due or that may become due to the Contractor
the su for each and every section of single traffic lane 100 feet in length in
whi cessive deviations described above are found.

ty appurtenances such as manhole covers and valve boxes are located in the
veled way, the utility appurtenances shall be adjusted to the finished grade prior to
ing. This requirement may be waived when requested by the Contractor, at the
iscretion of the Engineer or when the adjustment details provided in the project plan or
specifications call for utility appurtenance adjustments after the completion of paving.

Utility appurtenance adjustment discussions will be included in the Pre-Paving and Pre-
Planing Briefing (5-04.3(14)B3). Submit a written request to waive this requirement to the
Engineer prior to the start of paving.

5-04.3(14) Planing Bituminous Pavement
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44
45

46
47

The planing plan must be approved by the Engineer and a pre-planing meeting must be
held prior to the start of any planing. See Section 5-04.3(14)B2 for information on planing
submittals.

Where planing an existing pavement is specified in the Contract, the Contractor must
remove existing surfacing material and to reshape the surface to remove irregularities.
The finished product must be a prepared surface acceptable for receiving an HMA
overlay.

Use the cold milling method for planing unless otherwise specified in the Contract. Do
not use the planer on the final wearing course of new HMA.

Conduct planing operations in a manner that does not tear, break,gurn, or otherwise
damage the surface which is to remain. The finished planed surf usjgpe slightly
grooved or roughened and must be free from gouges, deep v es, or other

imperfections. The Contractor must repair any damage to the y the Contractor’s
planing equipment, using an Engineer approved metho

Repair or replace any metal castings and other surface impfovements damaged by
planing, as determined by the Engineer.

A tapered wedge cut must be planed londgudRlly along curb lines sufficient to provide a
minimum of 4 inches of curb reveal a nt and compaction of the final wearing
course. The dimensions of the we S as shown on the Drawings or as specified
by the Engineer.

(meet lines) where butt j re shown on the Drawings. Cut butt joints in a straight line
with vertical faces 2 i
existing adjoining pav

A tapered wedge cut mu&}made at transitions to adjoining pavement surfaces
n
s or

re in height, producing a smooth transition to the

After planin lete, planed surfaces must be swept, cleaned, and if required by the

d preleveled.

may direct additional depth planing. Before performing this additional
ing, the Contractor must conduct a hidden metal in pavement detection survey
d in Section 5-04.3(14)A.

-04.3(14)A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth planing required
by the Engineer, the Contractor must conduct a physical survey of existing pavement to
be planed with equipment that can identify hidden metal objects.

Should such metal be identified, promptly notify the Engineer.

See Section 1-07.16(1) regarding the protection of survey monumentation that may be
hidden in pavement.
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The Contractor is solely responsible for any damage to equipment resulting from the
Contractor’s failure to conduct a pre-planing metal detection survey, or from the
Contractor’s failure to notify the Engineer of any hidden metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic
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5-04.3(14)B1 General

9 In addition, the requirements of Section 1-07.23 and the traffic controls required in
10 Section 1-10, and unless the Contract specifies otherwise or the Engineerg@pproves, the
11 Contractor must comply with the following:
12
13 1. Intersections:
14 V
15 a. Keep intersections open to traffic at all times, exce paving or planing
16 operations through an intersection requires clo closure must be kept
17 to the minimum time required to place and com HMA mixture, or plane

18 as appropriate. For paving, schedule such closu dividual lanes or portions
19 thereof that allows the traffic volumes aRd schedule of traffic volumes required in
orjeso that adjacent intersections

22 required by the Traffic Engineer.
23 closure must be addressed i
24 and accepted by the Engi

dividual intersection closure or partial
control plan, which must be submitted to

25
26 b. When planing or | elated construction must occur in an
27 intersection, consider s uling and sequencing such work into quarters of the
28 intersection, or more of an intersection with side street detours. Be
29 prepared to encethe work to individual lanes or portions thereof.
30
31 c. Should of the intersection in its entirety be necessary, and no trolley
32 servi i cted, keep such closure to the minimum time required to place
33 ct the HMA mixture, plane, remove asphalt, tack coat, and as
34
35
36 Any work in an intersection requires advance warning in both signage and a
37 umber of Working Days advance notice as determined by the Engineer, to alert
38 traffic and emergency services of the intersection closure or partial closure.
3

e. Allow new compacted HMA asphalt to cool to ambient temperature before
4 any traffic is allowed on it. Traffic is not allowed on newly placed asphalt until
42 approval has been obtained from the Engineer.
43
44 2. Temporary centerline marking, post-paving temporary marking, temporary stop
45 bars, and maintaining temporary pavement marking must comply with Section
46 8-23.
47
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1 3. Permanent pavement marking must comply with Section 8-22.
2
3 5-04.3(14)B2 Submittals - Planing Plan and HMA Paving Plan
4 The Contractor must submit a separate planing plan and a separate paving plan to the
5 Engineer at least 5 Working Days in advance of each operation’s activity start date.
6 These plans must show how the moving operation and traffic control are coordinated, as
7 they will be discussed at the pre-planing briefing and pre-paving briefing. When
8 requested by the Engineer, the Contractor must provide each operation’s traffic control
9 plan on 24 x 36 inch or larger size Shop Drawings with a scale showing both the area of
10 operation and sufficient detail of traffic beyond the area of operation where detour traffic
11 may be required. The scale on the Shop Drawings is 1 inch = 20 feet, whigh may be
12 changed if the Engineer agrees sufficient detail is shown.
13
14 The planing operation and the paving operation include, but are Wto, metal
15 detection, removal of asphalt and temporary asphalt of any kind, and drying,
16 staging of supply trucks, paving trains, rolling, scheduling, an be discussed at
17 the briefing.
18
19 When intersections will be partially or totally blocked, pro dequately sized and
20 noticeable signage alerting traffic of closures to e, a minimum 2 Working Days in
21 advance. The traffic control plan must show g€ officers will be stationed when
22 signalization is or may be, countermanded, a areas where flaggers are
23 proposed.
24
25 At a minimum, the planing and t lan must include:
26
27 1. Acopy of the acc& ontrol plan, see Section 1-10.2(2), detailing each
28 day’s traffic contr it rel@tes to the specific requirements of that day’s planing
29 and paving. Bgefly destibe the sequencing of traffic control consistent with the
30 proposed plan paving sequence, and scheduling of placement of
31 ent markings and channelizing devices after each day’s planing,
32
33
34 2 ach intersection’s traffic control plan.
35
36 @.ﬂ routes from supplier facilities, and locations of temporary parking and
37 ging areas, including return routes. Describe the complete round trip as it
38 relates to the sequencing of paving operations.
3
0 4. Names and locations of HMA supplier facilities to be used.
4
42 5. List of all equipment to be used for paving.
43
44 6. List of personnel and associated job classification assigned to each piece of
45 paving equipment.
46
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1 7. Description (geometric or narrative) of the scheduled sequence of planing and of
2 paving and intended area of planing and of paving for each day’s work, must
3 include the directions of proposed planing and of proposed paving, sequence of
4 adjacent lane paving, sequence of skipped lane paving, intersection planing and
5 paving scheduling and sequencing, and proposed notifications and coordinations
6 to be timely made. The plan must show HMA joints relative to the final pavement
7 marking lane lines.
8
9 8. Names, job titles, and contact information for field, office, and plant supervisory
10 personnel.
11
12 9. A copy of the approved Mix Designs.
13
14 10. Tonnage of HMA to be placed each day. V
15
16 11. Approximate times and days for starting and endi INyOperations.
17
18 5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing
19 At least 2 Working Days before the first paving ration and the first planing operation,
20 or as scheduled by the Engineer for future paying ning operations to ensure the
21 Contractor has adequately prepared for noti oordinating as required in the
22 Contract, the Contractor must be prepare®o QScuss that day’s operations as they relate
23 to other entities and to public safety ence, including driveway and business
24 access, garbage truck operations i@ perations and working around energized
25 overhead wires, school and nurs yend hospital and other accesses, other
26 Contractors who may be opergti 2 area, pedestrian and bicycle traffic, and
27 emergency services. The @Bntragtor; and Subcontractors that may be part of that day’s
28 operations, must meet wi e Engineer and discuss the proposed operation as it
29 relates to the submitt laningyplan and paving plan, approved traffic control plan, and
30 public convenience a y. Such discussion includes, but is not limited to:
31
32 1. Ge th the Paving and Planing:
33
34 a. al times of starting and ending daily operations.

35
36 ‘ intersections, how to break up the intersection, and address traffic control
37 and signalization for that operation, including use of peace officers.

38
3 ¢. The sequencing and scheduling of paving operations and of planing operations,
\ as applicable, as it relates to traffic control, public convenience and safety, and
41

other Contractors who may operate in the Project limits.

42

43 d. Notifications required of Contractor activities and coordinating with other entities
44 and the public as necessary.

45

46 e. Description of the sequencing of installation and types of temporary pavement
47 markings as it relates to planning and paving.
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f. Description of the sequencing of installation of, and the removal of, temporary
pavement patch material around exposed castings and as may be needed.

. Description of procedures and equipment to identify hidden metal in the
pavement, such as survey monumentation, monitoring wells, streetcar rail, and
castings, before planing as per Section 5-04.3(14)B2.

h. Description of how flaggers will be coordinated with the planing, paving, and
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1 related operations.
11
12 i. Description of sequencing of traffic controls for the process of ri avement
13 base repairs.
14
15 j.- Other items the Engineer deems necessary to addreg€s"
16
17 2. Paving — additional topics:
18
19 a. When to start applying tack and coordWith paving.
20
21 b. Types of equipment and numb&tg oR€ach type of equipment to be used. If
22 more pieces of equipment t nel are proposed, describe the
23 sequencing of the persoy erating the types of equipment. Discuss the
24 continuance of operatg nieel for each type of equipment as it relates to
25 meeting Specificati 0 ents.
26 \
27 ¢. Number of IMFs e placed, and if more than one JMF is used, how the
28 Contractor @uihensur® different JMFs are distinguished, how pavers and how
29 MTVs d hed, and how pavers and MTVs are cleaned so that one
30 JMF do oRadversely influence the other JMF.
31
32 d, jon of contingency plans for that day’s operations such as equipment
33 wn, rain out, and supplier shutdown of operations.
34
35 umber of sublots to be placed, sequencing of density testing, and other
36 sampling and testing.
37
3 -04.3(15) Sealing Pavement Surfaces

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with
40 Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to
41 opening to traffic.
42
43 5-04.3(16) HMA Road Approaches
44 Construct HMA approaches at the locations shown in the Plans or where staked by the
45 Engineer, in accordance with Section 5-04.
46
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1 5-04.4 Measurement
2 HMACI. _ PG __ , HMA for Cl. PG , and Commercial HMA will
3 be measured by the ton in accordance with Section 1-09.2, with no deduction being
4 made for the weight of asphalt binder, mineral filler, or any other component of the
5 mixture. If the Contractor elects to remove and replace mix as allowed by Section 5-
6 04.3(11), the material removed will not be measured.
-
8 Roadway cores will be measured per each for the number of cores taken.
9
10 Pavement repair excavation will be measured by the square yard of surface marked prior
11 to excavation.
12
13 Planing bituminous pavement will be measured by the square yar
14 [V
15 5-04.5 Payment
16 Payment will be made for each of the following Bid item@ ycluded in the
17 Proposal:
18
19 ‘HMACI. PG __ ”, perton.
" \/
21 “‘HMA for Approach CI. _ PG __ " f¢rt
22
23 “‘HMA for Preleveling Cl. er ton.
24
25 “HMA for Pavement Re N_ G ___ 7 perton.
26 &
27 “Commercial HMAper to
28
29 The unit Contr. e per ton for ‘HMA Cl. __ PG __”, “HMA for Approach CI.
30 PG for Preleveling Cl. PG ___”, “HMA for Pavement Repair Cl.
31 B “Commercial HMA” shall be full compensation for all costs,
32 incl tripping additive, incurred to carry out the requirements of Section 5-

t for those costs included in other items which are included in this
action and which are included in the Proposal.

W wWww
g b~ w
‘

36

3 “Pavement Repair Excavation Incl. Haul”, per square yard.

3 The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul”
40 shall be full payment for all costs incurred to perform the Work described in Section
41 5-04.3(4) with the exception, however, that all costs involved in the placement of

42 HMA shall be included in the unit Contract price per ton for “HMA for Pavement

43 RepairCl. PG 7 perton.

44

45 “Asphalt for Prime Coat”, per ton.
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The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for
all costs incurred to obtain, provide and install the material in accordance with
Section 5-04.3(4).

“Prime Coat Agg.”, per cubic yard, or per ton.

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full
pay for furnishing, loading, and hauling aggregate to the place of deposit and
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1 spreading the aggregate in the quantities required by the Engineer.
11
12 “Planing Bituminous Pavement”, per square yard.
13
14 The unit Contract price per square yard for “Planing Bitumino ent” shall be
15 full payment for all costs incurred to perform the Work de Section 5-
16 04.3(14).
17
18 “Job Mix Compliance Price Adjustment”, by calculatiort®
19
20 “Job Mix Compliance Price Adjustment” vated and paid for as described
21 in Section 5-04.3(9)C6.
22 E
23 “Compaction Price Adjustmenty ulation.
24
25 “Compaction Price Adju N e calculated and paid for as described in
26 Section 5-04.3(10)D3
27 &
28 “‘Roadway Core”, h.
29
30 The Cont ts for all Work associated with the coring (e.g., traffic control)
31 shall and included in the unit Bid price per each.
32
33 / nsity Price Adjustment”, by calculation.
34
35 ‘ ¢ Density Price Adjustment” will be calculated and paid for as described in
36 Section 5-04.3(10)B.
3
8 Division 8
& Miscellaneous Construction
40
41  Erosion Control and Water Pollution Control
42
43 General
44
45 Section 8-01.3(1) is supplemented with the following:
46
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(April 1, 2002)

Side Slope Treatment

CSBC treated side slopes shall be compacted within 2 days of exposure of a new
section of shoulder rock placement against the vertical edge of the new shoulder
pavement and CSBS placed on the ditch side slope.

Guardrail

Description
Section 8-11.1 is supplemented with the following:

(******) V

Removing Guardrail and Guardrail Anchor

Removing guardrail anchor shall conform to 8-1 of the 2024 Standard

Specifications.
Measurement V
Section 8-11.4 is supplemented with the foIIowin%
(******)
There is no separate measurem e removal of guardrail anchors.
Payment
Section 8-11.5 is supplemen& e Tollowing:
(******)
Payment for removi rail anchor shall be considered incidental and payment will
be included in b ardrail removal.
Monume S

Descp
SeghoR3 is deleted and replaced by the following:

3 *****)

his work shall consist of furnishing and placing monument cases, covers, and pipes in
4 accordance with the standard Plans and these specifications, in conformity with the lines
4

and locations shown in the plans or as staked by the engineer.

Materials
Section 8-13.2 is supplemented with the following:

(******)

The pipe shall be schedule 40 galvanized pipe
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Construction Requirements
The last paragraph of section 8-13.3 is revised to read:

(******)

The Engineer will be responsible for placing the concrete core and tack or wire inside the
pipe.
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9 Measurement
10  Section 8-13.4 is deleted and replaced by the following:

11

12 (******)

13 Measurement of monument case, cover, and pipe will be by the unit h monument
14 case, cover, and pipe furnished and set.

19 \/

16 Payment

17  Section 8-13.5 is supplemented with the following:

18
19 (******)
20 “Monument case, cover, and pipe”, per each.

21
22 Construction Requirements V
23  Section 8-22.3(3) is supplemented with the follo

24

25 (******)

26 When space required between 4 dgodudinal lines, the space shall be 5” (4”-5-4").

27

28  Section 8-22.3(3)G, Paragraph 2 4 @ o read:

29 \

30 (******)

31 Glass beads shall bg.applie 10 or 15 mil thick paint at a minimum application rate of
32 6 pounds per gallo jnt. For plastic pavement markings, glass bead type and
33 application rate || € as recommended by the marking material manufacturer.

34

35 (February 26
36 Standard j

ORN/Va&ghington Standard Plans for Road, Bridge and Municipal Construction M21-
A @ctober 23, 2023, is made a part of this contract.

38 01, gffi

39

40 tandard Plans are revised as follows:
41

-10.30
RISER RING detail (Including SECTION view and RISER RING DIMENSIONS table):
44 The RISER RING detail is deleted from the plan.

45

46 INSTALLATION detail, SECTION A: The “1/4”” callout is revised to read “+/- 1/4" (SEE
47 CONTRACT ~ Note: The + 1/4" installation is shown in the Section A view)”

48

49 A-40.20

50 Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following:
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1. Use the % inch joint details for bridges with expansion length less than 100
feet and for bridges with L type abutments. Use the 1 inch joint details for
other applications.

2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge
deck panels.

3. Fordetails 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be
used for payment. For details 5 and 6, the item “HMA Joint Seal at Bridge
Deck Panel Joint” shall be used for payment. For detail 7, the item “Clean
and Seal Bridge Deck Panel Joint” shall be used for payment.

Sheet 2, Detail 8 reference to “6-09.3(6)” is revised to read “6-21.3(7)".

A-60.40
Note 2 reference to “6-09.3(6)” is revised to read “6-21.3(7)".

B-90.40
Valve Detail - DELETED

C-60.10

Sheet 1 of 2, Side view, add new callout pointing to thd @ ddes of the 3” x 12 lifting
slots at bottom of barrier. New callout reads “PERMISSNELEZ/4” CHAMFER.”

Sheet 1 of 2, Side view, add 2-inch diameter lifting holes centered 32” from each end of
the barrier and 15” from the top face (2 lifting holgg total). Add new callout pointing to the
new lifting holes. New callout reads “PERM L DIAM. LIFTING HOLE”

C-85.11 ;

On Section B, the callout “3” EXPAN STYRENE AROUND COLUMN (TYP.)” is

revised to read “3” EXPANDED@ RENE OR POLYETHYLENE FOAM AROUND

COLUMN (TYP.)’

D-3.10

Sheet 1, Typical Sectwn,@ou - “FOR WALLS WITH SINGLE SLOPE TRAFFIC
BARRIER. USE TH TAICS ABOVE THE MATCH LINE ON STANDARD PLAN D-
3.15" is revised WALLS WITH SINGLE SLOPE TRAFFIC BARRIER, SEE

BOVE THE MATCH LINE ON STANDARD PLAN D-3.16" is revised
LS WITH F-SHAPE TRAFFIC BARRIER, SEE CONTRACT PLANS”

Typical Section, callout — “’B” BRIDGE APPROACH SLAB (SEE BRIDGE
¥S) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD
LANS D-3.15 OR D-3.16” is revised to read; "B” BRIDGE APPROACH SLAB OR
MENT SLAB (SEE CONTRACT PLANS)
heet 1, Typical Section, callout — “TYPICAL BARRIER ON BRIDGE APPROACH SLAB
(SEE BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE
STANDARD PLANS D-3.15 OR D-3.16" is revised to read; “TYPICAL BARRIER ON
BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS)

D-10.10
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
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1 in accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions
2 stated in the 11/3/15 Bridge Design memorandum.
3
4 D-10.15
5 Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
6 barriers attached on top of the wall are considered non-standard and shall be designed
7 in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15
8 Bridge Design memorandum.
9
10 D-10.30
11 Wall Type 5 may be used in all cases.
12
13 D-10.35
14 Wall Type 6 may be used in all cases.
15
16 D-10.40 \(
17 Wall Type 7 may be used if no traffic barrier is attached on tofSfaayall. Walls with traffic
18 barriers attached on top of the wall are considered nongstagdad and shall be designed
19 in accordance with the current WSDOT BDM and th @ pnS stated in the 11/3/15
20 Bridge Design memorandum.
21
22 D-10.45
23 Wall Type 8 may be used if no traffic barrier i C on top of the wall. Walls with traffic
24 barriers attached on top of the wall are gon on-standard and shall be designed
25 in accordance with the current WSDOT and the revisions stated in the revisions
26 stated in the 11/3/15 Bridge Design m.
27
28 F-10.18
29 Note 2, “Region Traffic engj al is needed to install a truck apron lower than 3”.”
30 - DELETED
31
32 J-10.10
33 Sheet 4 of 6, “FQund ize Reference Table”, PAD WIDTH column, Type 33xD=6" —
34 3” is revised to reQy 3”. Type 342LX / NEMA P44=5"— 10" is revised to read: 6’ — 10”
35 Sheet 5 of @ Wew, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-
36 SPACE B F YPE B MOD. CABINET AND 33x CABINET IS 6” (IN)” IS REVISED
37 E BETWEEN TYPE B MOD. CABINET (BACK OF ALL CHANNEL
38 N D 33x CABINET IS 6” (IN) (CHANNEL STEEL ADDS ABOUT 5” (IN)”
39
40
41 y NBte 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
42
4 10.17
& ey Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
46 J-10.18
47 Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
48
49 J-20.26
50 Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton
51 post.”
52
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O©CoO~NOOTSWN B

J-20.16
View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE

J-21.10

Sheet 1 of 2, Elevation View, Round Concrete Foundation Detail, callout — “ANCHOR
BOLTS ~ %" (IN) x 30” (IN) FULL THREAD ~ THREE REQ'D. PER ASSEMBLY” IS
REVISED TO READ: “ANCHOR BOLTS ~ %” (IN) x 30" (IN) FULL THREAD ~ FOUR
REQ'D. PER ASSEMBLY”

Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top
of the foundation to find 2 #4 reinforcing bar shown, to read; 3 CLR Delete  “(TYP.)”
from the 2 72" CLR. dimension, depicting the distance from the bottom of the foundation
to find 2 # 4 reinf. Bar.

Sheet 1 of 2, Elevation view (Square), add dimension depicting the di from the top
of the foundation to find 1 #4 reinforcing bar shown, to read; 3" CLR. Delete®§TYP.)” from
the 2 /2" CLR. dimension, depicting the distance from the botto he foundation to find
1 # 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Round), add dimension depic
of the foundation to find 2 #4 reinforcing bar shown, to rgeeRg
the 2 /2" CLR. dimension, depicting the distance from t @

2 # 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top
of the foundation to find 1 #4 reinforcing bar shoWyg, to rgad; 3” CLR. Delete “(TYP.)” from
the 2 /2" CLR. dimension, depicting the dist e bottom of the foundation to find
1 # 4 reinf. Bar.
Detail F, callout, “Heavy Hex Clamping YP.) ~ 3/4” (IN) Diam. Torque Clamping
Bolts (see Note 3)” is revised to read, ex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam.

Torque Clamping Bolts (see Notg
Detail F, callout, “3/4” (IN) x 2’ % hor Bolt (TYP.) ~ Four Required (See Note 4)” is
revised to read; “3/4” (IN) x AgiChor Bolt (TYP.) ~ Three Required (See Note 2)”

jstance from the top
R. Delete “(TYP.)” from
mof the foundation to find

J-21.15
Partial View, callou — ®CK NIPPLE ~ 1 2" DIAM., is revised to read; CHASE
NIPPLE ~ 1 %2” (N)

— LOCKNIPPLE, is revised to read; CHASE NIPPLE

pteP Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0”
| A, callout, was — LOCK NIPPLE ~ 1 %2” DIAM. is revised to read; CHASE

0.10
heet 2 of 2, Detail F, callout, “12 — 13 x 1 72" S.S. PENTA HEAD BOLT AND 12" S. S.
FLAT WASHER?” is revised to read; “12 — 13 x 1 72" S.S. PENTA HEAD BOLT AND 1/2”
(IN) S. S. FLAT WASHER”

J-40.36

Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is
revised to read; "Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and
Pickled) for the cover.
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1 J-40.37
2 Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is
3 revised to read; "Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and
4 Pickled) for the cover.
5
6 J-75.20
7 Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel
8 Bands”, add the following to the end of the note: “Alternate: Stainless steel cable with
9 stainless steel ends, nuts, bolts, and washers may be used in place of stainless steel
10 bands and associated hardware.”
11
12 J-75.55
13 Notes, Note A1, Revise reference, was — G-90.29, should be — G-90.
14
15 L-5.10
16 Sheet 1, General Note 8, third sentence — was; “For traffic bar g no deflection
17 distance, the fence shall be placed a minimum horizontal di — 6’ as measured
18 form the top front face of the barrier.” Is revised to rege raffic barrier having no
19 deflection distance, the fence shall be placed a minimu @ pntal distance of 2’ — 6” as
20 measured form the top front face of the barrier.”
21
22 Sheet 2, Reinforcing Steel Bending Diagram, Wgark) B detail, callout — “128 deg.” is
23 revised to read: “123 deg.”, callout — “51 dedN§js reWg€d to read: “57 deg.”
24
25 M-40.10
26 Guide Post Type ~ Reflective Shee iCations Table, remove reference - “(SEE
27 NOTE 5)”
28
29 The following are the Sta umbers applicable at the time this project was
30 advertised. The date s each plan number is the publication approval date
31 shown in the lower right*harcorner of that plan. Standard Plans showing different dates
32 shall not be used in §iggcontratt.
33 R‘%
A-30.35-00...... 10/12/07 A-50.10-01........ 8/17/21

A-40.00-01.......... 7/6/22 A-50.40-01........ 8/17/21
A-40.10-04........ 7/31/19 A-60.10-03...... 12/23/14
7 A-40.15-00........ 8/11/09 A-60.20-03...... 12/23/14
A-40.20-04........ 1/18/17 A-60.30-01........ 6/28/18
A-40.50-03....... 9/12/23 A-60.40-00........ 8/31/07

9/9/20 B-30.50-03 ....... 2/27/18 B-75.20-03 ....... 8/17/21
1/26/17 B-30.60-00......... 9/9/20 B-75.50-02 ....... 3/15/22
1/26/17 B-30.40-03 ....... 212718 B-70.60-01 ....... 1/26/17

8/23/23 B-30.70-04 ....... 2/27/18 B-75.60-00 ......... 6/8/06

\ . 8/17/21 B-30.80-01 ....... 2/27/18 B-80.20-00......... 6/8/06
B-10.70-03........ 8/23/23 B-30.90-02 ....... 1/26/17 B-80.40-00 ......... 6/1/06
B-15.20-01.......... 2/7/12 B-35.20-00 ......... 6/8/06 B-85.10-01 ....... 6/10/08
B-15.40-01.......... 2/7/12 B-35.40-01 ....... 8/23/23 B-85.20-00 ......... 6/1/06
B-15.60-02........ 1/26/17 B-40.20-00......... 6/1/06 B-85.30-00 ......... 6/1/06
B-20.20-02........ 3/16/12 B-40.40-02 ....... 1/26/17 B-85.40-00 ......... 6/8/06

B-20.40-04........ 2/27/18 B-45.20-01 ....... 71117 B-85.50-01 ....... 6/10/08
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B-20.60-03........ 3/15/12

B-25.20-02........ 2/27/18
B-25.60-03........ 8/23/23
B-30.05-00.......... 9/9/20
B-30.10-03........ 2127118
B-30.15-00........ 2/27/18
B-30.20-04........ 2/27/18
B-30.30-03........ 2127118

C-1s 9/8/22
C-1b.ciin. 10/12/23
C-1d...cceen. 10/31/03
C-2C..ccvviiinnnn. 8/12/19
C-Afi 8/12/19
C-6a.....ccccccueenne 9/8/22
C-7 i, 9/8/22
C-Ta.iiiiins 9/8/22

C-20.10-09 .....10/12/23
C-20.14-05 ......... 9/8/22
C-20.15-03 .....10/12/23
C-20.18-04 ......... 9/8/22
C-20.40-10 .....10/12/23
C-20.41-04 ....... 8/22/22
C-20.42-06 .....10/12/23
C-20.43-00 ....... 8/22/22
C-20.45.08.......... 9/8/22
C-22.16-08 .....10/17/23

D-2.36-03
D-2.46-02
D-2.84-00
D-2.92-01
D-3.09-00
D-3.10-01

..... 9/24/20
12/20/06
........ 3/28/22
........ 9/24/20
=10.42-00........ 1/23/07

0.10-00....... 9/20/07
0.10-03....... 8/20/21
2.10-04 ....... 6/28/18
4.10-00 ....... 11/8/07
4.20-01 ......... 2/7112
4.30-02 ....... 6/28/18

G-1
G-2
G-2
G-2
G-2
G-2
G-24.40-07 ....... 6/28/18
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B-45.40-01 ....... 712117

B-50.20-00......... 6/1/06
B-55.20-03 ....... 8/17/21
B-60.20-02 ......... 9/9/20

B-60.40-01 ....... 212718
B-65.20-01 ....... 4/26/12
B-65.40-00 ......... 6/1/06
B-70.20-01 ....... 3/15/22

C-22.40-10.....10/16/23
C-22.45-06......... 9/8/22
C-23.70-01..... 10/16/23
C.24.10-04 .....10/16/23
C-24.15-00....... 3/15/22
C-25.20-07 ....... 8/20/21
C-25.22-06........ 8/20/21
C-25.26-05....... 8/20/21
C-25.30-01....... 8/20/21
C-25.80-05....... 8/12/19
C-60.10-03...... 10/16/23
C-60.15-00....... 8/17

C-60.20-01 .........
C-60.30-01 ...q.. 8
C-60.40-00 ... \ 21
C-60.45-0 0 =mghy7/21
C-60.5070m N\ 8/17/21
C-60 @ - 8/17/21
MO3 6/11/14
................ 12/11/98
................... 6/19/98

10.10-01 ....... 12/2/08
D-10.15-01....... 12/2/08
D-10.20-01......... 8/7/19

.................... 8/27/03
.................. 8/27/03

F-10.62-02........ 4/22/14
F-10.64-03........ 4/22/14
F-30.10-04........ 9/25/20
F-40.12-03........ 6/29/16
F-40.14-03........ 6/29/16

G-24.50-05......... 8/7/19
G-24.60-05....... 6/28/18
G-25.10-05....... 9/16/20
G-26.10-00....... 7/31/19
G-30.10-04........ 6/23/15
G-50.10-03....... 6/28/18

Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)
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B-90.10-00 ...................
........................... 6/8/06
B-90.20-00......... 6/8/06
B-90.30-00......... 6/8/06
B-90.40-01 ....... 1/26/17
B-90.50-00 ......... 6/8/06

B-95.20-02 ....... 8/17/21
B-95.40-01 ....... 6/28/18

C-60.70-01......... 9/8/22
C-60.80-01........1 /18/22
C-70.15-00. 17/21

C-70.10-04 ..... 10/%¢/23
C-75.1Q-08,...... /16/20
C-75.20 /20/21
.... 8/120/21
..... 10/16/23
....... 6/11/14
....... 8/20/21
....... 6/11/14
......... 4/8/12
....... 9/16/20
C-85.15-03.....10/17/23
C-85-18-03......... 9/8/22
C-81.10-00....... 9/12/23
C-81.15-00....... 9/12/23

D-10.25-01......... 8/7/19
D-10.30-00......... 7/8/08
D-10.35-00......... 7/8/08
D-10.40-01....... 12/2/08
D-10.45-01....... 12/2/08
D-20.10-00....... 10/9/23

E-20.10-00 ....... 9/12/23
E-20.20-00....... 10/4/23

F-40.15-04 ....... 9/25/20
F-40.16-03 ....... 6/29/16
F-45.10-04 ..... 10/16/23
F-80.10-04 ....... 7/15/16

G-90.10-03....... 7117
G-90.20-05....... 71117
G-90.30-04....... 71117
G-95.10-02....... 6/28/18
G-95.20-03....... 6/28/18
G-95.30-03....... 6/28/18



H-10.10-00 ......... 7/3/08 H-32.10-00....... 9/20/07 H-70.10-02....... 8/17/21
H-10.15-00 ......... 7/3/08 H-60.10-01......... 7/3/08 H-70.20-02....... 8/17/21
H-30.10-00 .....10/12/07 H-60.20-01......... 7/3/08
2
[-10.10-01......... 8/11/09 1-30.20-00......... 9/20/07 1-40.20-00......... 9/20/07
[-30.10-02......... 3/22/13 1-30.30-02......... 6/12/19 [-50.20-02........... 7/6/22
[-30.15-02.......... 3/22/13 1-30.40-02......... 6/12/19 1-60.10-01......... 6/10/13
[-30.16-01 ......... 71119 1-30.60-02......... 6/12/19 1-60.20-01......... 6/10/13
[-30.17-01......... 6/12/19 1-40.10-00......... 9/20/07 1-80.10-02......... 7/15/16
3

J-05.50-00 ........ 8/30/22 J-26.20-01........ 6/28/18 J-50.10-01....... 3119
J-10 7/18/97 J-27.10-01........ 7/21/16 J-50.11-02. 1719
J-10.10-04 ........ 9/16/20 J-27.15-00........ 3/15/12 J-50.12-02......... .ON/19
J-10.12-00 ........ 9/16/20 J-28.01-00........ 8/30/22 J-50.13;00,.... .8/30/22
J-10.14-00 ........ 9/16/20 J-28.10-02.......... 8/7/19 J-50. NA12117
J-10.15-01 ........ 6/11/14 J-28.22-00........ 8/07/07 J-5 ... .3/22/13
J-10.16-02 ........ 8/18/21 J-28.24-02......... 9/16/20 ) O 8/7/19
J-10.17-02 ........ 8/18/21 J-28.26-01...... 12/02/08 0. 817119
J-10.18-02 ........ 8/18/21 J-28.30-03........ 6/11/14 0-00......... .6/3/11
J-10.20-04 ........ 8/18/21 J-28.40-02........ 6/11/14  J-50.25-00.......... 6/3/11
J-10.21-02 ........ 8/18/21 J-28.42-01........ 6/11 J-50.30-00.......... 6/3/11
J-10.22-03 ........ 10/4/23 J-28.43-01........ J-60.05-01........ 7/21/16
J-10.25-00 ........ 71117 J-28.45-03....4.7 J-60.11-00......... 5/20/13
J-10.26-00 ....... .8/30/22 J-28.50-03.......3 16 J-60.12-00........ 5/20/13
J-12.15-00 ........ 6/28/18 . ) 121 J-60.13-00........ 6/16/10
J-12.16-00 ........ 6/28/18 J-28. 7070y, N\, 8/30/22 J-60.14-01........ 7/31/19
J-15.10-01 ........ 6/11/14 ‘ .... 8/26/22 J-75.10-02........ 7/10/15
J-156.15-02 ........ 7/10/15 L2 ISQle..... 7/21/16 J-75.20-01........ 7/10/15
J-20.01-00 ....... 8/30/22  AJ-29.9;02........ 7/21/16 J-75.30-02........ 7/10/15

J-20.10-05 ........ 10/4/23 7 JR0.10-01........ 8/26/22 J-75.50-00........ 8/30/22
J-20.11-03......... 7/311 J-40.01-00........ 8/30/22 J-75.55-00........ 8/30/22
J-20.15-03 ........ 14 40.05-00........ 7/21/16 J-80.05-00........ 8/30/22
J-20.16-02 ........ (14 J-40.10-04 ........ 4/28/16 J-80.10-01........ 8/18/21
J-20.20-02 .......1 : J-40.20-03........ 4/28/16 J-80.12-00........ 8/18/21

J-20.26-01 . J-40.30-04 ........ 4/28/16 J-80.15-00........ 6/28/18
0 830714 J-40.35-01........ 5/29/13 J-81.10-02........ 8/18/21
J-21.1 ..6/10/13 J-40.36-02........ 7121117 J-81.12-00.......... 9/3/21

..... 6/10/13 J-40.37-02........7/21/17 J-84.05-00........ 8/30/22

..... 6/10/13 J-40.38-01........ 5/20/13 J-86.10-00........ 6/28/18

........ 6/10/13 J-40.39-00........ 5/20/13 J-90.10-03........6/28/18

........ 7/10/15 J-40.40-02........7/31/19 J-90.20-03........6/28/18

"M6-03........ 7/10/15 J-45.36-00........ 712117 J-90.21-02........ 6/28/18

10-03........ 7/21/16 J-50.05-00........ 72117 J-90.50-00........ 6/28/18
J-26.15-01 ........ 5/17/12

K-70.20-01.......... 6/1/16 K-80.32-00....... 8/17/21 K-80.35-01 ....... 9/16/20

K-80.10-02........ 9/25/20 K-80.34-00 ....... 8/17/21 K-80.37-01 ....... 9/16/20
5

L-5.10-01.......... 7/17/23 L-20.10-03........ 7/14/15 L-40.20-02........ 6/21/12

L-5.15-00.......... 9/19/22 L-30.10-02........ 6/11/14 L-70.10-01........ 5/21/08

L-10.10-02........ 6/21/12 L-40.15-01........ 6/16/11 L-70.20-01........ 5/21/08
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M-3.30-04 ......... 9/25/20
M-3.40-04 ......... 9/25/20
M-3.50-03.......... 9/25/20
M-5.10-03......... 9/25/20
M-7.50-01......... 1/30/07
M-9.50-02......... 6/24/14

W N

Special Provisions

......... 9/25/20

M-1.20-04 ......... 9/25/20
M-1.40-03......... 9/25/20
M-1.60-03
M-1.80-03...........
M-2.20-03......... 7/10/15
M-2.21-00......... 7/10/15
M-3.10-04 ......... 9/25/20
M-3.20-04 ...........

_\_\_\©

M-20.20-02.......
M-20.30-04.......
M-20.40-03.......
M-20.50-02.......
M-24.20-02.......
M-24.40-02.......
M-24.60-04.......
M-24.65-00.......

.60-00.........
110 04....
-12.10-03.......
-15.10-02.......

2/10/09
.. 8/2/22
.. 812122
7/17/23
.. 7/3/08
.. 812122
4/20/15
2/29/16
6/24/14
.. 6/3/M1
4/20/15
4/20/15
6/24/14
7117
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Shelton Matlock Road (#90100, MP 1.76 — MP 7.67)

97

M-24.66-00....... 717
M-40.10-04..... 10/17/23
M-40.20-00..... 10/12/07
M-40.30-01....... 7117
M-40.40-00....... 9/20/07
M-40.50-00....... 9/20/07
M-40.60-00....... 9/20/07
M-60.10-01......... 6/3/11
M-60.20-03
M-65.10-03
M-80.10-01
M-80.20-00.
M-80.30-00




FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in
construction contract funded under title 23, United Sta
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).

633.102(e).

The applicable requirements o
incorporated by reference for
nt for other services. The
for compliance by any

subcontractor, lower-ti
CFR 633.102(e).

st be included in all Federal-aid design-
subcontracts and in lower tier
subcontracts for design services,
tal agreements and other agreements for
rvices) in accordance with 23 CFR 633.102. The
hall be responsible for compliance by any
r, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontr@ct. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in t
Required Contract Provisions may be suffici
withholding of progress payments, wi
payment, termination of the contract, s
or any other action determined t
contracting agency and FHWA

oject on a Federal-aid

ocal roads or rural minor collectors.

B IMINATION (23 CFR 230.107(a); 23 CFR Part
part A, Appendix A; EO 11246)

rovisions of this section related to 23 CFR Part 230,
part A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and

known to the contracting officers an EEO Officer who will h
the responsibility for and must be capable of eff

administering and promoting an active EEO,prog ho
must be assigned adequate authority and on ity to do
so.

3. Dissemination of Policy: All e contractor's
staff who are authorized to hir ;

discharge employees, or who
substantially involved in s
cognizant of and will i
and contractual respo
and classification
agreement will

, will be made fully
Seontractor's EEO policy
provide EEO in each grade
To ensure that the above
ing actions will be taken as a

minimum:

a. P of supervisory and personnel office
employ nducted before the start of work and then
not | than once every six months, at which time the
contrac O policy and its implementation will be
reviewed explained. The meetings will be conducted by

the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for empfoyees the
notation: "An Equal Opportunity Employer." All suc
advertisements will be placed in publications i
circulation among minorities and women in the area
which the project work force would nor

bargaining agreement, conduct
recruitment through public and pri

meet this requirement, thqg
potential minority group e and establish with such

identified sources procedurcSum#feby minority and women
applicants may be referred to the contractor for employment
consideration.

will identify sources of

b. Inthe
agreegent
contractQgi

tractor has a valid bargaining

or exclusive hiring hall referrals, the
ected to observe the provisions of that

extent that the system meets the contractor's
th EEO contract provisions. Where

ntation of such an agreement has the effect of
8limifating against minorities or women, or obligates the
actor to do the same, such implementation violates

gfleral nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use
faith efforts to obtain the cooperation of such unions t
increase opportunities for minorities and women. 2
230.409. Actions by the contractor, either directly or throu
contractor's association acting as agent, will inc
procedures set forth below:

cooperation with the unions, joint trai
toward qualifying more minorities

e, cglorsmli#fon, sex, sexual orientation,
i#hal origin, age, or disability.

0 obtain information as to the referral
s of the labor union except that to the
jnformation is within the exclusive possession of
and such labor union refuses to furnish such
the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Amegicans with
Disabilities Act and all rules and regulations establi
thereunder. Employers must provide reason
accommodation in all employment activities unless t
would cause an undue hardship.

SO

9. Selection of Subcontractors, Proc
and Leasing of Equipment: Th

, rengion, sex, sexual
in, age, or disability in

8 and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The cgptract:
suppliers, r
contr.

tify all potential subcontractors,
their EEO obligations under this

tr@ctor will use good faith efforts to ensure
compliance with their EEO obligations.

ssurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religiol
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require suc
segregated use by written or oral policies nor tolerat
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assi
perform their services at any location under the

use

single-user restrooms and
S to assure privacy

IV. DAVIS-BA! ND RELATED ACT PROVISIONS

icable to all Federal-aid construction

projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers an

otherwise working in construction or developme
project under a development statute), will be paid

without subsequent deduction or reba
(except such payroll deductions

Copeland Act (29 CFE
wages and bona fide fring
thereof) due at time of pa

and mech#§§

CFR 5,5, th Qg c
operaiiQg of I even if they have not been attached to the
butions made or costs reasonably anticipated

SPed wages paid to such laborers or mechanics, subject
b provisions of paragraph 1.e. of this section; also, regular
giributions made or costs incurred for more than a weekly
riod (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to splj
subdivide, or otherwise avoid application of classific
listed in the wage determination.

(3) If the contractor and the laborers and gaech
employed in the classification (if known), ol ir

representatives, and the contracting officer he
classification and wage rate (includin esignated
for fringe benefits where approprij the action
taken will be sent by the contrg email to
DBAconformance@dol.gov. ator, or an

authorized representative

and so advise the confé
contracting officegithi
is necessary.

th&gontractor, the laborers or mechanics to
lassification or their representatives, and
ing officer do not agree on the proposed

d wage rate (including the amount designated

will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in theg contract
for a class of laborers or mechanics includes a frindé benefit
which is not expressed as an hourly rate, the
either pay the benefit as stated in the wage de
may pay another bona fide fringe benefit or an hourly
equivalent thereof.

e. Unfunded plans. If the contr
payments to a trustee or otherthi e contractor may
r mechanic the
ipated in providing bona
ogram, Provided, That
the Secretary of Labor has 10 tpon the written request of
the contractor, ig accordance with the criteria set forth in
§5.28, that the icable standards of the Davis-Bacon Act
have been ary of Labor may require the
contractor a separate account assets for the
meeti under the plan or program.

ithholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, tel
number, and email address of each such worker; ea
worker's correct classification(s) of work actually performe
hourly rates of wages paid (including rates of cogigibutions o
costs anticipated for bona fide fringe benefits or
equivalents thereof of the types described i
3141(2)(B) of the Davis-Bacon Act); daily a
of hours actually worked in total and

one

number

(3) Additional records relati
the Secretary of Labor hassig
section that the wages
amount of any costs rg

any 18
sonabl

anticipated in providing

g described in 40 U.S.C.

Act, the contractor must

h show that the commitment to provide
eable, that the plan or program is

?» and that the plan or program has been
iting to the laborers or mechanics affected,
hich show the costs anticipated or the actual
providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or

section, except that full Social Securit
known addresses, telephone nu
must not be included on weekly t
certified payrolls need only jg
number for each worker (
worker's Social Security n

individually identifying
r digits of the
e required weekly

L gySubmitted using Optional
Form WH-347 or in any other tormat desired. Optional Form
WH-347 is avai@gble for this purpose from the Wage and Hour
{tps./ayww.dol.gov/sites/dolqov/files/WHD/

provide full Social Security numbers and last
s, telephone numbers, and email addresses to
ctor for its own records, without weekly

j§sion by the subcontractor to the contracting agency.

Statement of Compliance. Each certified payroll

itted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOTgth
FHWA, or the Department of Labor, and must permit
representatives to interview workers during working #oursggn
the job.

(2) Sanctions for non-compliance with re
access requirements. If the contractor or su
submit the required records or to ma
refuses to permit worker interviews d

r entity, as the
r that employs
ay be necessary to cause

such workers, take sucl
the suspension of any
of funds. Furthermgge,

nt action pursuant to § 5.12. In addition,
person that fails to submit the required

record se records available to WHD within the
tim that the records be produced will be
preclu introducing as evidence in an administrative

proceedi nder 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the
perform when they are employed pursuant to and i

pefform in the first 90

an apprentice in such a
A tate Apprenticeship

Agency recognized by the OA withdraws approval of an

its, apprentices must be paid the full amount of fringe
pEfits listed on the wage determination for the applicable
assification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interes
from the date of the underpayment or loss, due to any wggke
of lower-tier subcontractors, and may be subject to dep@fment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breac

contract clauses in 29 CFR 5.5 may be grogads fi mifation
of the contract, and for debarment as a con da
subcontractor as provided in 29 CFR,

8. Compliance with Davis-B
requirements. All rulings an
Bacon and Related Acts i

erghg labor standards. As provided in 29
ising out of the labor standards provisions
a t be subject to the general disputes

ct. Such disputes shall be resolved in

(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to
person to discharge, demote, intimidate, threaten, ri
coerce, blacklist, harass, or in any other man i
against, any worker or job applicant for:

e worker
BA, Related

a. Notifying any contractor of any coNguctQgic
reasonably believes constitutes ggyiolatio

Acts, this part, or 29 CFR part 1
b. Filing any complaint, causing to be initiated

pitiating 4
any proceeding, or otherw g or seeking to assert on

behalf of themselves or othe! right or protection under the
DBA, Related Agts, this part, or 29 CFR part 1 or 3;

c. Coop vestigation or other compliance
action,or te ny proceeding under the DBA, Related
Acts, pargor 29 CFR part 1 or 3; or

any other person about their rights under the
lated Acts, this part, or 29 CFR part 1 or 3.

:. ONTRACT WORK HOURS AND SAFETY STANDARDS

ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to

the Contract Work Hours and Safety Standards Act that is held

by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Pr/or/ty to withheld funds The Department has prlorlty

claims to those funds by:

(1) A contractor's surety(ies), inclu
performance bond sureties and

rocurement costs;

Appointed trustee or a U.S.
a contractor, or a contractor's

(5) nti

or's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, rgstrain,
coerce, blacklist, harass, or in any other manner disgriminate
against, any worker or job applicant for:

a. Notifying any contractor of any con
reasonably believes constitutes a violdi
Work Hours and Safety Standards Act

b. Filing any complaint, j
any proceeding, or othe
behalf of themselves or oth®
CWHSSA or this part;

cabsing to be initiated
g or seeking to assert on

UBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or health standards (29 CFR Part 1926) promulgated by the

exclude individual employees from work on the project; and Secretary of Labor, in accordance with Section 107 of the
(4) the prime contractor remains ultimately responsible for Contract Work Hours and Safety Standards Act (40 U.S.C.
the payment of predetermined minimum wages, the 3704). 29 CFR 1926.10.
submission of payrolls, statements of compliance and all
other Federal regulatory requirements. 3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
b. "Specialty ltems" shall be construed to be limited to work thereof, shall have right of entry to any site of contract
that requires highly specialized knowledge, abilities, or performance to inspect or investigate the matter of compliance
equipment not ordinarily available in the type of contracting with the construction safety and health standards and to carry
organizations qualified and expected to bid or propose on the out the duties of the Secretary under Section 107 of the
contract as a whole and in general are to be limited to minor Contract Work Hours and Safety Standards Act (40fJ.S.C.
components of the overall contract. 23 CFR 635.102. 3704).
2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI VIIl. FALSE STATEMENTS CONCERN@IG HIGHWA
is computed includes the cost of material and manufactured PROJECTS
products which are to be purchased or produced by the
contractor under the contract provisions. This provision is applicable to all -3l construction

contracts and to all related subcont@cts.
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed In order to assure high qu
by the firm, has full authority to direct performance of the work conformity with approved g

rable construction in
d¥specifications and a high

in accordance with the contract requirements, and is in charge degree of reliability on state/agi#s#and representations made
of all construction operations (regardless of who performs the by engineers, cqntractors, suppliers, and workers on Federal-
work) and (b) such other of its own organizational resources aid highway proj&@ts, it is essential that all persons concerned
(supervision, management, and engineering services) as the with the proj ir functions as carefully, thoroughly,

. Willful falsification, distortion, or
respect to any facts related to the
tion of Federal law. To prevent any

g regarding the seriousness of these and
“Porm FHWA-1022 shall be posted on each

contracting officer determines is necessary to assure the and hones
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such aid highway project (23 CFR Part 635) in one or more
consent when given shall not be construed to relieve the gks Where it is readily available to all persons concerned
contractor of any responsibility for the fulfillment of the he project:

contract. Written consent will be given only after the

contracting agency has assured that each subcontractg

evidenced in writing and that it contains all pertinent¢foW&ions 18 U.S.C. 1020 reads as follows:

and requirements of the prime contract. (based on long-

standing interpretation of 23 CFR 635.116). "Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a

5. The 30-percent self-performance requir person, association, firm, or corporation, knowingly makes any

(1) is not applicable to design-build contract false statement, false representation, or false report as to the
contracting agencies may establish { character, quality, quantity, or cost of the material used or to
requirements. 23 CFR 635.116( be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
VII. SAFETY: ACCIDENTP of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

This provision is applia ederal-aid construction

contracts and to el Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the

1. In the perfo of this contract the contractor shall character, quality, quantity, or cost of any work performed or to
comply with able Federal, State, and local laws be performed, or materials furnished or to be furnished, in
governi , and sanitation (23 CFR Part 635). connection with the construction of any highway or related
The co provide all safeguards, safety devices and project approved by the Secretary of Transportation; or

prote S ipment and take any other needed actions as it

determiNgs, s the contracting officer may determine, to be Whoever knowingly makes any false statement or false
reasonablf@necessary to protect the life and health of representation as to material fact in any statement, certificate,
employees on the job and the safety of the public and to or report submitted pursuant to provisions of the Federal-aid
protect property in connection with the performance of the Roads Act approved July 11, 1916, (39 Stat. 355), as

work covered by the contract. 23 CFR 635.108. amended and supplemented;

2. ltis a condition of this contract, and shall be made a Shall be fined under this title or imprisoned not more than 5
condition of each subcontract, which the contractor enters into years or both."

pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

10



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 e. The terms "covered transaction," "debarred,"
CFR 200.88; EO 11738) "suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
This provision is applicable to all Federal-aid construction in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
contracts in excess of $150,000 and to all related “First Tier Covered Transactions” refers to any covered
subcontracts. 48 CFR 2.101; 2 CFR 200.327. transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
By submission of this bid/proposal or the execution of this “Lower Tier Covered Transactions” refers to any covered
contract or subcontract, as appropriate, the bidder, proposer, transaction under a First Tier Covered Transaction (such as
Federal-aid construction contractor, subcontractor, supplier, or subcontracts). “First Tier Participant” refers to the participant
vendor agrees to comply with all applicable standards, orders who has entered into a covered transaction with a f@cipient or
or regulations issued pursuant to the Clean Air Act (42 U.S.C. subrecipient of Federal funds (such as the prime or@eneral
7401-7671q) and the Federal Water Pollution Control Act, as contractor). “Lower Tier Participant” refers a jpant who

amended (33 U.S.C. 1251-1387). Violations must be reported has entered into a covered transaction with a First
to the Federal Highway Administration and the Regional Office Participant or other Lower Tier Participags (such as
of the Environmental Protection Agency. 2 CFR Part 200, subcontractors and suppliers).

Appendix II.

f. The prospective first tier pa
The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327. NS
the department gr agency entering into this transaction. 2
CFR 180.330.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY g. Thep
EXCLUSION i

ive WSt tier participant further agrees by

al that it will include the clause titled
garding Debarment, Suspension, Ineligibility
xclusion-Lower Tier Covered Transactions,"

e department or contracting agency, entering
covered transaction, without modification, in all lower
overed transactions and in all solicitations for lower tier
ed transactions exceeding the $25,000 threshold. 2 CFR
8% 220 and 180.300.

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 a
1200.220.
h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered

1. Instructions for Certification — First Tier P. i : transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
a. By signing and submitting this propos: i knows that the certification is erroneous. 2 CFR 180.300;
first tier participant is providing the certificati . 180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
b. The inability of a person to pgaaid otherwise ineligible to participate in covered transactions. 2

CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

covered transaction. The pros
submit an explanation of

department or agency's

determination wh o this transaction. However,
failure of the pry j er participant to furnish a i. Nothing contained in the foregoing shall be construed to
certification Qr anation shall disqualify such a person require the establishment of a system of records in order to

from particip is transaction. 2 CFR 180.320. render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
c.Jh in this clause is a material representation is not required to exceed that which is normally possessed by
of fa hich reliance was placed when the contracting a prudent person in the ordinary course of business dealings.
agency WgterMined to enter into this transaction. If it is later
determine®that the prospective participant knowingly rendered j- Except for transactions authorized under paragraph (f) of
an erroneous certification, in addition to other remedies these instructions, if a participant in a covered transaction
available to the Federal Government, the contracting agency knowingly enters into a lower tier covered transaction with a
may terminate this transaction for cause of default. 2 CFR person who is suspended, debarred, ineligible, or voluntarily
180.325. excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
d. The prospective first tier participant shall provide department or agency may terminate this transaction for cause
immediate written notice to the contracting agency to whom or default. 2 CFR 180.325.
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when Rk ok

submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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2. Certification Regarding Debarment, Suspension, this transaction originated may pursue available remedies,

Ineligibility and Voluntary Exclusion — First Tier including suspension and/or debarment.
Participants:
c. The prospective lower tier participant shall provide
a. The prospective first tier participant certifies to the best of immediate written notice to the person to which this proposal is
its knowledge and belief, that it and its principals: submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
(1) Are not presently debarred, suspended, proposed for changed circumstances. 2 CFR 180.365.
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal d. The terms "covered transaction," "debarred,"
department or agency, 2 CFR 180.335;. "suspended,” "ineligible," "participant,” "person," "principal,"

and "voluntarily excluded," as used in this clause,
(2) Have not within a three-year period preceding this in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020)
proposal been convicted of or had a civil judgment rendered You may contact the person to which this pro i

against them for commission of fraud or a criminal offense in submitted for assistance in obtaining a copy of those
connection with obtaining, attempting to obtain, or performing regulations. “First Tier Covered Transaaii

a public (Federal, State, or local) transaction or contract under covered transaction between a recipi

a public transaction; violation of Federal or State antitrust Federal funds and a participant (such a

statutes or commission of embezzlement, theft, forgery, contract). “Lower Tier Covered
bribery, falsification or destruction of records, making false covered transaction under a Fj
statements, or receiving stolen property, 2 CFR 180.800; i

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2 t
CFR 180.335(d). an

ower tier participant agrees by
roposal that, should the proposed covered

covered transaction with a person who is
, suspended, declared ineligible, or voluntarily

o@Ra
clyded from participation in this covered transaction, unless
lbrized by the department or agency with which this
gfsaction originated. 2 CFR 1200.220 and 1200.332.

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 impleme
appropriations act requirements); and

f. The prospective lower tier participant further agrees by
(6) Are not a corporation with any unpaid Federal tax lia submitting this proposal that it will include this clause titled
that has been assessed, for which all judicial a "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

and that is not being paid in a timely mann
agreement with the authority responsible fo
liability (USDOT Order 4200.6 imple i
requirements).
g. A participant in a covered transaction may rely upon a

b. Where the prospective p&ticingiadeg able to certify to certification of a prospective participant in a lower tier covered
j transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as

participant should atta
CFR 180.335 and 180

* ok ok Kk ok

Certification - Lower Tier Participants: the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
contracts, purchase orders, and other Award Management website (https://www.sam.gov/), which is
sactions requiring prior FHWA approval or compiled by the General Services Administration. 2 CFR
st $25,000 or more - 2 CFR Parts 180 and 180.300, 180.320, 180.330, and 180.335.

R 180.220 and 1200.220.
h. Nothing contained in the foregoing shall be construed to

a. By signing and submitting this proposal, the prospective require establishment of a system of records in order to render

lower tier participant is providing the certification set out below. in good faith the certification required by this clause. The
knowledge and information of participant is not required to

b. The certification in this clause is a material representation exceed that which is normally possessed by a prudent person
of fact upon which reliance was placed when this transaction in the ordinary course of business dealings.
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous i. Except for transactions authorized under paragraph e of
certification, in addition to other remedies available to the these instructions, if a participant in a covered transaction
Federal Government, the department, or agency with which knowingly enters into a lower tier covered transaction with a

person who is suspended, debarred, ineligible, or voluntarily

12
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to thi
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE ACT
FUNDS FOR LOBBYING

This provision is applicable to all struction
contracts and to all related sub, h exceed

submitting this bid or p
knowledge and bejief,

priated funds have been paid or will be
of the undersigned, to any person for

g to influence an officer or employee of
, a Member of Congress, an officer or
ongress, or an employee of a Member of
nection with the awarding of any Federal
contract, making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

eh

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

13

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by sub
bid or proposal that the participant shall requi
language of this certification be included in all lower
subcontracts, which exceed $100,000 amgl that all such
recipients shall certify and disclose a ly.

This provision is applicabl
contracts, design-build col
subcontracts, purchase or fiSe agreements, or any other
covered transaction. 46 CFR Part 381.

material or equipment that is
deral-aid highway project. 46 CFR
ble to goods or materials that come into
pendent of an FHWA funded-contract.

shipments (or shipments across the Great
re necessary for materials or equipment acquired for a

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the

laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in

each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any gjipe!
pertinent information required by the State Employme
Service to complete the job order form. The job ord e

placed with the State Employment Service in writing or by

telephone. If during the course of the contract e
information submitted by the contractor in the ori§inalgttygrder
is substantially modified, the participant sh notify

the State Employment Service.

3. The contractor shall give full i all qualified
job applicants referred to him b
Service. The contractor is no : nt employment to
any job applicants who, in i fon, are not qualified to
perform the classificati i

4. If, within one k
the contractor wifh the, Stemi@ployment Service, the State
Employment S s unable to refer any qualified job
i ractor, or less than the number
te Wmployment Service will forward a
tractor indicating the unavailability of
uch certificate shall be made a part of the
manent project records. Upon receipt of this
e contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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"General Decision Number: WA20240001 03/08/2024

Superseded General Decision Number: WA20230001

State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to V
contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1 (a) (1).

Executive Order 14026
generally applies to the

|If the contract is entered
|into on or after January 30,

|2022, or the contract is contract.
| renewed or extended (e.g., an The contracto us
|option is exercised) on or all covered w t

hig r all hours
n orming on the
conNgact in 2024.

|
|
|
|
|
|lafter January 30, 2022: |
|
\ |
\ |
\ |
\ |
\ |

|If the contract was awardedggn|. EMgcutive Order 13658

|or between January 1, 2015 enerally applies to the

| January 29, 2022, and th contract.

|contract is not renewed o The contractor must pay all]
|lextended on or after y covered workers at least |
|30, 2022: $12.90 per hour (or the |

|

|

|
\ | applicable wage rate listed|
| on this wage determination, |
| if it is higher) for all |
|  hours spent performing on
|
|

\
\
\ |
\ that contract in 2024. |
\ |

The e Executive Order minimum wage rate will be

ad annually. If this contract is covered by one of the
Exz!§~§a Orders and a classification considered necessary for
perforMance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.
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http://www.dol.gov/whd/govcontracts

Modification Number Publication Date
0 01/05/2024
1 01/19/2024
2 02/02/2024
3 03/08/2024

CARP0003-006 06/01/2021

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITA V

LEWIS (Piledriver only), PACIFIC (South of a
by extending the north boundary line of W
to Willapa Bay to the Pacific Ocean), SK
Counties.

a t line made
ounty west
nd WAHKIAKUM

R& Fringes
Carpenters:

CARPENTERS............. ) 44 .38 16.87
DIVERS TENDERS .. ..$ 49.09 16.87
DIVERS........... A § ¢ .$ 93.09 16.87

DRYWALL.......... 44 .38 16.87
MILLWRIGHTS. .. 46.89 16.87
PILEDRIVERS. 44 .97 16.87

DEPTH PAY:

50 TO 100 FRE 0 PER FOOT OVER 50 FEET

101 TO 15 E .50 PER FOOT OVER 101 FEET

T $2.00 PER FOOT OVER 151 FEET

ntial (Add up Zone 1 rates):
.85
.25
.70
.00
.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction

2

Page



ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

CARP0030-004 06/01/2021

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, @
MASON, PACIFIC (North of a straight line made by extendi
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSWRN AND
WHATCOM Counties

Rates inges
CARPENTER

BRIDGE CARPENTERS........... 19.01
CARPENTERS ON CREOSOTE
MATERIAL. . v ittt ittt et aens 19.01
CARPENTERS............... ¥ . 19.01
DIVERS TENDER.......... ... . 19.01
DIVERS. ... . 19.01
MILLWRIGHT AND MACHT
ERECTORS......... A |\ 9 . . 19.01

PILEDRIVER, DRIV
PULLING, CUTT
COLLARS, SET

19.01

(HOURLY N WESTERN AND CENTRAL WASHINGTON - ALL
CLASS ONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Ho € Pay shall be paid on jobs located outside of the
one computed from the city center of the following
1ligeMWcities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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Zone Pay:

0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour

Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius miles Free

26-45 radius miles S .70/hour
Over 45 radius miles $1.50/hour

CARP0059-002 06/01/2019

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th me

COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, G st of
120th meridian), KITTITAS (East of 120th mer ia LINCOLN,
OKANOGAN (East of 120th meridian), PEND O I, OKANE,
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA S f 120th
meridian) Counties
RA Fringes
CARPENTER
GROUP .47 16.88
GROUP .42 18.96
GROUP .66 16.88
GROUP .66 16.88
GROUP .96 16.88
GROUP .23 16.88
GROUP .23 16.88
GROUP 8 .66 16.88
GROUP .23 16.88
CARPENTER VER CLASSIFICATIONS:
GROU enter

GROU\. Millwright, Machine Erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, Dock, and Wharf carpenters
GROUP 5: Diver Wet
4 | Page
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GROUP 6: Diver Tender, Manifold Operator, ROV Operator
GROUP 7: Diver Standby
GROUP 8: Assistant Diver Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-45 MILES FREE

ZONE 2 45-100 $4.00/PER HOUR

ZONE 3 OVER 100 MILES $6.00/PER HOUR

DISPATCH POINTS: V
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main

Post Office of established residence of employee (Whicheve
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) o @
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main ice of
established residence of employee (Whichev closest to
the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. ¢ iy T WAY) or Main
Post Office of established residencd ployee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (306 N. J ) Of Main Post Office of
established residence of egployeeQWhichever is closest to
the worksite).

DEPTH PAY FOR DIVERS BELO SURFACE:
50-100 feet $2.00 per @

101-150 feet $3.00
151-220 feet $4.04¢
221 feet and deger™5.00 per foot

PREMIUM PAY \@
0-25 feet red

26-300 fe .00 per Foot

NG IN ENCLOSURES WITH NO VERTICAL ASCENT:

SATU ING:
andby rate applies until saturation starts. The
:!E~§u ion diving rate applies when divers are under
presMre continuously until work task and decompression are

complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

5| Page
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HAZMAT PROJECTS:

Anyone working on a HAZMAT job
certification is required,
premium,
follows:

(task),

where HAZMAT

shall be compensated at a
in addition to the classification working in as

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is

minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection &
Supplied air line is provided in conjunction

Level A.
a chemical ""splash suit"".

LEVEL A +$1.00 per hour - This level utilizes a fully
apparatus

encapsulated suit with a self-contained breathin

or a supplied air line.

CARP0770-003 06/01/2021

WEST OF 120TH MERIDIAN FOR THE FOLLOW

CHELAN, DOUGLAS, GRANT, KITTITAS,
CARPENTER
CARPENTERS ON CREOSO
MATERIAL.........
CARPENTERS....... QNN .Y ..
DIVERS TENDER ./ § . 9.....
DIVERS..... . €. s ® ......
MILLWRIGHT o
ERECTORS N
PILEDRAVAR B VING,
PULL MGENG, PLACING
COLTLS SETTING, WELDING
OR TE TREATED
ALL PILING........

4

OKA

.S 47.02

S 49.18
S 54.54
$ 103.43

$ 50.68

Fringes

19.
19.
19.
19.

01
01
01
01

19.01

19.01

N{ ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLAS®IFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

WA20240001 Modification 3

Federal Wage Determinations for Highway Construction
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Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following

listed cities:

Seattle Olympia

Auburn Bremerton
Renton Shelton
Aberdeen-Hoquiam Tacoma
Ellensburg Everett
Centralia Mount Vernon
Chelan Pt. Townsend
Zone Pay:

0 -25 radius miles Free
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour

S1.

Over 55 radius miles

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLW

AND PILEDRIVER ONLY)

55/hour

Bellingham
Anacortes
Yakima
Wenatchee
Port Angeles
Sunnyside

\%

HT

Hourly Zone Pay shall be computed from Seattl Hall,
Tacoma City center, and Everett City cente
Zone Pay:
0 -25 radius miles Free
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour
ELEC0046-001 08/07/2023
CALLAM, JEFFERSON, KING A K AP COUNTIES
Rates Fringes
CABLE SPLICER.... S 76.99 28.60
ELECTRICIAN.... $ 69.99 28.39
* ELEC0048-Q0
CLARK, L AT AND SKAMANIA COUNTIES
Rates Fringes
CABL\C TCER. vt veteeeeeeennnnnn, $ 44.22 21.50
ELECTR®CIAN. . ... ...ttt tiennnnnn $ 60.50 28.64

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following

listed cities:

WA20240001

Modification

3

7
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Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria

Zone Pay:

Zone 1: 31-50 miles $1.50/hour
zZzone 2: 51-70 miles $3.50/hour
Zzone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven. Zones are based on Delorrne
Street Atlas USA 2006 plus.

* ELEC0048-029 01/01/2024 V

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes
CABLE SPLICER. ...ttt S 44.22 21.50
ELECTRICIAN. ... ...ttt ittt ennnnnnn $ 60.50 28.64
* ELEC0073-001 08/01/2023

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOK
COUNTIES

NS, WHITMAN

Fringes
CABLE SPLICER................. @, . 16.68
ELECTRICIAN. ......ciuuvuunnn. 16.03
* ELEC0076-002 02/02/2024
GRAYS HARBOR, LEWIS, PRCIFIC, PIERCE, AND THURSTON
COUNTIES
Rates Fringes
CABLE SPL g - e $ 64.38 25.64
ELECTRICTINQ 4 . . . . -« t e e e e eeeeeennn $ 58.53 25.47
ELE 06/01/2022
ASS%&“Y ENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, AKIMA COUNTIES
Rates Fringes
CABLE SPLICER.. ...ttt ennnnn S 54.34 24.26
ELECTRICIAN. ¢ i ittt ittt i ieeeee e $ 51.75 24.18

8 | Page
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ELEC0191-003 06/01/2022

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes

CABLE SPLICER.. ...ttt S 44.23 17.73

ELECTRICIAN. ¢ vttt ittt i it i eeee e $ 53.20 27.51

ELEC0191-004 06/01/2018

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES V
Rates Fringes

CABLE SPLICER...... .. $ 40.82 17.6

ELECTRICIAN. ¢ttt ittt et et eeeee e $ 42.45 21.3

ENGI0302-003 06/01/2023

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, D GNST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEF KING,
1 H

KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF T MERIDIAN) ,
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND (REST OF THE
120TH MERIDIAN) COUNTIES
Zone 1 (0-25 radius miles): \
ates Fringes
POWER EQUIPMENT OPERATQR
54.93 25.57
55.75 25.57
56.54 25.57
54.13 25.57
53.42 25.57
52.83 25.57
49.40 25.57

tial (Add to Zone 1 rates):
radius miles) - $1.00

Zo\Over 45 radius miles) - $1.30
BASEROINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,

Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom

(including jib with attachments)

9 | Page
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GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom

(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft

of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not

and/or shield; Quad 9, HD 41, D-10; Remote control ope

on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

including 8 yards; Mucking machine, mole, tunnel, dril @

GROUP 2 - Barrier machine (zipper); Batch Pla or-
Concrete; Bump Cutter; Cranes, 20 tons thrR44Wons with
attachments; Crane-overhead, bridge typ through 44
tons; Chipper; Concrete Pump-truck mount oom

attachment; Crusher; Deck Engineer/Q
Drilling machine; Excavator, shovel
under; Finishing Machine, Bidwe
equipment; Guardrail punch; Hg
operator; Loaders-overhead u
feed; Locomotives-all; Mec
Motor patrol graders-finis
crane mount); Roto-mill
topside operator-Blaw Kn
Caterpillar, Barbar

es (power);
oe-3yards and
and similar

6 yards; Loaders-plant

1; Mixers-asphalt plant;
iledriver (other than
rinder; Screedman, spreader,
dar Rapids, Jaeger,
craper-self propelled, hard
tail end dump, a off-road equipment-under 45
yards; Subgrade Tractors, backhoes-over 75 hp;
Transfer mategds ervice machine-shuttle buggy, blaw

knox-roadteg J rane oiler/driver-100 tons and over;
Truck Mougt @ a®le conveyor; Yo Yo Pay dozer
GROUP 3 onveyors; Cranes-thru 19 tons with attachments;
caane over 10 tons; Drill oilers-auger type, truck
ount; Dozers-D-9 and under; Forklift-3000 lbs.
er with attachments; Horizontal/directional drill
% ; Outside hoists-(elevators and manlifts), air
tugg®s, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-1lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

WA20240001 Modification 3
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GROUP 4 - Assistant Engineer; Bobcat

and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs.

attachments; Hydralifts/boom trucks,

operator; Pavement breaker; Posthole digger,
Power plant; Pumps, water; Rigger and Bellman;

’

Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons

than plant mix; Wheel Tractors, farmall type;

Shotcrete/gunite equipment operator

HANDLING OF HAZARDOUS WASTE MATERIALS:

with
10 tons and under;
distributors, blower distribution and mulch seeding

mechanical;
Roller-other

0il

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous wast

outlined in the specific hazardous waste project site

safety plan.

H-1 Base wage rate when on a hazardous waste sit

Q‘:::>ﬂot

H-2 Class ""C"" Suit - Base wage rate plus $ S5Wer hour.

outfitted with protective clothing

H-3 Class ""B"" Suit - Base wage rate plus

H-4 Class ""A"" Suit - Base wage rate

ENGI0370-002 06/01/2021

ADAMS, ASOTIN, BENTON, CHELA
COLUMBIA, DOUGLAS (EAST O
FRANKLIN, GARFIELD, GRANT,

MERIDIAN), PEND OREILL KMNE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF MERIDIAN) COUNTIES
ZONE 1:
O Rates Fringes
POWER E T OPERATOR
CROQR M- -t v v v eetnennenannnn S 29.76 20.65
..................... S 30.08 20.65
L0 = S 30.69 20.65
P 4. e $ 30.85 20.65
GROUP 5. ...ttt iiiinnn. $ 31.01 20.65
GROUP Bt vtt it te e eeieeeennnn S 31.21 20.65
GROUP Tttt et et et eeeeeann $ 31.56 20.65
GROUP 8. ittt i ie i it eieeennn S 32.66 20.65
ZONE DIFFERENTIAL (Add to Zone 1 rate): Zzone 2 - $2.00
Zone 1: Within 45 mile radius of Spokane, Pasco,

Lewiston, Idaho

WA20240001 Modification 3

Federal Wage Determinations for Highway Construction

.75 per hour.

FERRY,
(EAST OF THE 120TH

Washington;

er hour.

OF THE 120TH MERIDIAN),
20TH MERIDIAN),
LN, OKANOGAN

\%

11 |

Page



Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigg
Plant (under 1000 ton); Assistant Plant Operator, Fire
or Pugmixer (asphalt); Bagley or Stationary Scraper; B&
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CEM or over, 2 or more, gas die®wl or

electric power); Concrete Saw (multiple cut); eRistNabglor
Leverman; Ditch Witch or similar; Elevator Ho
Materials; Dope Pots (power agitated); i
Stacker, hydra-lift & similar; Gin Truc
Hoist, single drum; Loaders (bucket elev
conveyors); Longitudinal Float; Mixg
Pavement Breaker, Hydra-Hammer & si
Railroad Ballast Regulation Opex
Railroad Power Tamper Operatorgfsel ropelled); Railroad
Tamper Jack Operator (self-pr€®p ed;¥Spray Curing Machine
(concrete); Spreader Box (gelf-pr&elled); Straddle Buggy
(Ross & similar on constru job only); Tractor (Farm

type R/T with attachmen pt Backhoe); Tugger Operator

or Lumber
ine) ;

d
le-concrete) ;
Power Broom;
-propelled);

GROUP 3: A-frame Tru
Refrigeration P1
Backfillers (Cla
Operator, sing

more drums); Assistant
er Operator (over 1000 ton);
similar); Batch Plant & Wet Mix
concrete); Belt-Crete Conveyors with
r; Belt Loader (Kocal or similar);
Bending Mgcl pob Cat (Skid Steer); Boring Machine

p (rock under 8 inch bit) (Quarry
or similar); Bump Cutter (Wayne, Saginau or
anal Lining Machine (concrete); Chipper (without
eaning & Doping Machine (pipeline); Deck
Elevating Belt-type Loader (Euclid, Barber Green
); Elevating Grader-type Loader (Dumor, Adams or
r); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond) ;
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more

drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);

Rubber-tired Skidders (R/T with or without attachments);

Surface Heater & Plant Machine; Trenching Machines (under 7

ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under

3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation
& similar); Hoe Ram; Piledriving Engineers; Paving (du
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signa
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Sulpgra itches
& Trimmers) (Autograde, ABC, R.A. Hansen & sim ;“9, grade
wire); Backhoe (45,000 gw and over to 110, 3§ ; Backhoes

& Hoe Ram (3/4 yd. to 3 yd.); Batch Pla @) units);
Batch & Wet Mix Operator (multiple units; cl. 4);

Cable
ropelled with

Blade Operator (motor patrol & atta
Controller (dispatcher); Compactor
blade); Concrete Pump Boom Truckg
Cranes (over 25 tons, to and i
attachments including clamsh
& Screening Plant Operatorg
Doctor; Loader Operator (f
8 yds.); Multiple Dozer '
Machine (asphalt and_con
equipment; Rollerman i
Mill (pavement grg
Screed Operator
(7 £ft. depth

1lu g 45 tons), all

with single blade; Paving

; Quad-Track or similar

ing asphalt pavement); Roto
rapers, all, rubber-tired;
nder 3 yds.); Trenching Machines
ug Boat Operator Vactor guzzler,
super suckey tch Tank Operator (REcycle Train);
Lime Brai br (Recycle Train); Mobile Crusher
Operatoyglf (Red Train)

N

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,

Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination

machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);

Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform

Trailers (Goldhofer, Shaurerly andSimilar); Ultra High V
Pressure Wateriet Cutting Tool System Operator (30,000

psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (A1l Cranes, Including Tower)

180 ft to 250 ft $ .50 over scale

Over 250 ft $ .80 over scale

NOTE :
In computing the length of the boom @ er Cranes, they
shall be measured from the base T T Per to the point

of the boom.

HAZMAT :
Anyone working on HAZMAT j rking with supplied air
shall receive $1.00 an r ove classification.

ENGI0612-001 06/0

PIERCE County

ON PROJECTS DX D IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHA B OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL ORK, THE FOLLOWING RATES APPLY.

zZone adius miles) :

\ Rates Fringes

POWER EQUIPMENT OPERATOR

GROUP 1A. ... ... $ 56.08 25.07
GROUP 1AA. ... ... S 56.89 25.07
GROUP 1AAA. ...t S 57.70 25.07
GROUP 1.....iiiiiiiiiinnnnn. $ 55.26 25.07
GROUP 2. .. ittt S 54.55 25.07
GROUP 3. ..ttt i, S 53.94 25.07
GROUP 4. ... i $ 50.50 25.07

14 | Page
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zzone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 30
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons,
(including jib with attachments; Tower c
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 ton
(including jib with attachments); Crane-
type, 100 tons and over; Tower crane up
base to boom; Loaders-overhead, 8 yards
excavator, backhoes-6 yards and over wit

GROUP 1 - Cableway; Cranes 45 tons thru
of boom (including Jjib with attachments)
bridge type, 45 tons thru 99 tons; Derrj
work; Excavator, shovel, backhoes over 3
yards; Hard tail end dump articulati
45 yards and over; Loader- overhead
including, 8 yards; Mucking machd
and/or shield; Quad 9 HD 41, D#0; mot
on rubber tired earth moving €gMpment;

self-propelled 45 yards anggover; @lipfo
Transporters, all track or type

GROUP 2 - Barrier machin per); Batc
concrete; Bump Cutte n®s, 20 tons t
attachments; Cra QQeM, bridge type
44 tons; Chippe e pump-truck mo
attachment; C ; Deck engineer/deck

Drilling mag avator, shovel, bac
under; Fi @ achine, Bidwell, Gamac
equipmepfl; Clgggfail punch; Loaders, ove
yardsg ers-plant feed; Locomotives-a

0 ft of boom

or 250 ft of boom
rane over 175 ft in

s, or 150 ft o
overhead, brid
to 175 ft in h
and over; Shovels,
h attachM@nts

99 to 150 ft

nqfoverhead,
ilding

and under 6

oad equipment

ds to, but not
tunnel, drill

e control operator

Rollagon; Scrapers-

’

h Plant Operator-
hru 44 tons with

, 20 tons through
unt with boom
winches (power);
khoe-3 yards and

o and similar
rhead under 6

11; Mechanics- all;

Mixer halt plant; Motor patrol graders, finishing;

(other than crane mount); Rot
creedman, spreader, topside op

Ce apids, Jaeger, Caterpillar, Barba

o-mill, roto-
erator-Blaw Knox,
r Green;

Scra®er-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service

machine-shuttle buggy, Blaw Knox- Roadte
oiler/driver-100 tons and over; Truck Mo
Conveyor; Yo Yo pay

WA20240001 Modification 3

c; Truck Crane
unt Portable
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws—-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10

tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 ton @
under; 0Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole

digger-mechanical; Power plant; Pumps-water; Rig®r and
Bellman; Roller-other than plant mix; Wheel T@aCtoNg,
farmall type; Shotcrete/gunite equipment oper:‘p.

FOOTNOTE A- Reduced rates may be paid on £
1. Projects involving work on structure u as buildings
and bridges whose total value is le 1.5 million

excluding mechanical, electrical, a ity portions of
the contract.

2. Projects of less than $1 #liion Where no building is
involved. Surfacing and pgging iMgluded, but utilities
excluded.

3. Marine projects (doc arfs, etc.) less than $150,000.

HANDLING OF HAZ’ TE MATERIALS: Personnel in all
designated
compensatio
schedulgfre
outlipe

perimeter shall be elgible for
cordance with the following group
to the level of hazardous waste as
the specific hazardous waste project site

se wage rate when on a hazardous waste site when not
;&: ed with protective clothing, Class ""D"" Suit - Base
wageW®rate plus $ .50 per hour
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.

H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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ENGI0612-012 06/01/2023

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zzone 1 (0-25 radius miles):

Rates Fringes

POWER EQUIPMENT OPERATOR
GROUP 1A, .. ittt eiiienenn $ 54.85 25.07
GROUP  I1AA. ¢t ittt eieaen $ 55.67 25.0
GROUP  I1ARA . ¢ ettt et eeenenn $ 56.45 25.0
GROUP 1...iiiiiiiiiiiinnnnn. $ 54.05 25.0
GROUP 2. .. iiiiiiiitiinnnn. $ 53.36 25.07

GROUP 3. ..ttt S 52.75 25.07
GROUP 4. ... it S 49.36 .

Zone Differential (Add to Zone 1 rates):
zZzone 2 (26-45 radius miles) = $1.00
zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACO
POWER EQUIPMENT OPERATORS CLASSTICA NS

GROUP 1 AAA - Cranes-over 0 ton®or 300 ft of boom
(including jib with attach

GROUP 1AA - Cranes- 200 300 tons, or 250 ft of boom
(including jib with mIts; Tower crane over 175 ft in
height, bas to b

GROUP 1A - Crg 100 tons thru 199 tons, or 150 ft of boom
(including j ttachments); Crane-overhead, bridge
type, 100t over; Tower crane up to 175 ft in height
base to4Poo ffiders-overhead, 8 yards and over; Shovels,
excavat ackhoes-6 yards and over with attachments

GR bleway; Cranes 45 tons thru 99 tons under 150 ft

m (including jib with attachments); Crane-overhead,
N type, 45 tons thru 99 tons; Derricks on building
work® Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons withgttachments;

Crane-A-frame over 10 tons; Drill oilers-auge@miyP uck
or crane mount; Dozer-D-9 and under; Forklift s. and
over with attachments; Horizontal/directio 111
locator; Outside Hoists- (elevators and i air

T fts/boom
belt; Motor
sphalt, crusher;

g
patrol grader-nonfinishing; Plant o %
Pump-Concrete; Roller, plant mi 1fit materials;
Saws—-concrete; Scrapers, concrgfe a carry all; Service
Trac

tuggers, strato tower bucket elevatorsg
trucks over 10 tons; Loaders-elevati

engineers-equipment; Trenchi hin®s; Truck crane
oiler/driver under 100 tongs rs, backhoe under 75 hp

GROUP 4 - Assistant Eng
Concrete Finish Machine-
tons and under; Ele
type); Forkliftso
Gradechecker, s

e Bobcat; Brooms; Compressor;
screed; Cranes A-frame 10
manlift (permanent and shaft
lbs. with attachments;
ydralifts/boom trucks, 10 tons and
under; 0il di N tors, blower distribution and mulch
seeding opey

@ wvement breaker; Posthole
Bellmanyg o

digger-meghd Power plant; Pumps-water; Rigger and
ther than plant mix; Wheel Tractors,

farmall e; Shotcrete/gunite equipment operator
FOOT educed rates may be paid on the following:
ojects involving work on structures such as buildings
an dges whose total value is less than $1.5 million

excl®ing mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities

excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ENGIO701-002 01/01/2022

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates ringes
POWER EQUIPMENT OPERATOR

GROUP 1...iiiiiiiiieiinnnnn. . 16.35
GROUP 1A. ...ttt 16.35
GROUP 1B.....cviveeeee... @, . 16.35
GROUP 2. ... ..., ... . 16.35
GROUP 3. .. iiiieiieee . 16.35
GROUP 4............. ... . 16.35
GROUP 5.......... AN Y- . 16.35

GROUP 6.......... . 16.35

zZzone Differential
Zone 2 - $3.00
Zone 3 - $6.0

For theggol metropolitan counties: MULTNOMAH;
ARION; WASHINGTON; YAMHILL; AND COLUMBIA;
COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS

;EENgh s or projects located in Multnomah, Clackamas and
Mari Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications.
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border

above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

receive Zone I pay for all classifications.

All jobs or projects located within 30 miles of the V
respective city hall of the above mentioned cities shall

All jobs or projects located more than 30 miles and le
50 miles from the respective city hall of the above

mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 mil the
respective city hall of the above mentione
receive Zone III pay for all classificafg

POWER EQUIPMENT OPERATORS CLASSIFICAT

Group 1
Concrete Batch Plan and or Wetglix ree (3) units or more;
Crane, Floating one hundred dLft (150) ton but less
than two hundred and fiftyg(250) ; Crane, two hundred
(200) ton through two hund inety nine (299) ton with
two hundred foot (200") o r less (including jib,
inserts and/or attachmen rane, ninety (90) ton through

ton with over two hundred
‘Q

inserts and/or attachments);
Es and with less than two hundred foot

(200') boom Incl
Crane, Tower Crad
(175") tower g

ne hundred seventy five foot

(200") Jib; hirley ninety (90) ton and over;
Helicopte bed in erecting work

Group 1
Crane, ting two hundred fifty (250) ton and over; Crane,
tw (200) ton through two hundred ninety nine

with over two hundred foot (200') boom
% ing jib, inserts and/or attachments); Crane, three
hun d (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') Jib;
Crane, tower Crane on rail system or 2nd tower or more in
work radius

WA20240001 Modification 3
Federal Wage Determinations for Highway Construction
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Group 1B

Crane, three hundred (300) ton through three hundred ninety

nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment

(any type); Bulldozer, over one hundred twenty thousand
(120,000) 1lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form

Truck fifty (50) ton and with over one hundred fifty f
(150'") boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; CWane,
Floating Clamshell three (3) cu. Yds. And ovega
ninety (90) ton through one hundred ninety ni
up to and including two hundred foot (200"

Paver (Assistant to the Operator required); Crane, Boo r@

(including jib inserts and/or attachmen : fifty
(50) ton through eighty nine (89) one hundred
fifty foot (150') boom (including 7ji s and/or
attachments); Crane, Whirley under (90) ton; Crusher

Plant; Excavator over one hundr
1lbs.; Loader one hundred twent
above; Remote Controlled Ear
Dragline, Clamshell, five

Equipment remote or otherw en used in construction
work; Wheel Excavator a

Equipment; Shovel,

Group 3
Bulldozer, over
including one hi
Crane, Boom T
one hundred #
through eggl

usand (70,000) lbs. up to and

nty thousand (120,000) lbs.;

(50) ton and over with less than

ot (150') boom; Crane, fifty (50) ton
(89) ton with one hundred fifty foot

(150") o, ss (including Jjib inserts and/or
attachm ; Crane, Shovel, Dragline or Clamshell three
(3) ¢ . but less than five (5) cu. Yds.; Excavator
ov ' thousand (80,000) lbs. through one hundred

i thousand (130,000) 1lbs.; Loader sixty thousand
(6QYVO®) 1bs. and less than one hundred twenty thousand

(120°%00) 1lbs.

WA20240001 Modification 3
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Group 4

Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement

profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)

horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John

Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hund
(100) ton; Crane, Floating Clamshell, Dragline, etc.

Operator, under three (3) cu. yds. Or less than irty (30)

ton; Crane, under fifty (50) ton; Crane, Quicl@glow der

one hundred foot (100') in height and less th undred

fifty foot (150') jib (on rail included);
Engineer (Plant or Floating); Direction
thousand (20,000) lbs. pullback; Drill C
Doctor and/or Bit Grinder; Driller,
Core, Cable, Rotary and similar typd
over twenty thousand (20,000) 1k
(80,000) 1lbs.; Generator Operg ade-all; Guardrail
Machines, i.e. punch, auger, Hafmer Operator
(Piledriver); Hoist, stiffgleqg, derrick or similar
type, fifty (50) ton and o ist, two (2) drums or
more; Hydro Axe (loader d or similar type); Jack
Operator, Elevating
Loader Operator, fro
thousand (25,000
(60,000) 1lbs.;
type); Pipe, R
Machines; Rg
Dozers an
Loader, #fra

—~Electric

ator; Drill

hon, Diamond,

vator Operator
eighty thousand

d overhead, twenty five
less than sixty thousand

leaning, Doping and Wrapping
ast Tamper Multi-Purpose; Rubber-tired
b; Scraper, all types; Side-Boom; Skip

type) a ace Heater and Planer; Tractor, rubber-tired,
over £ (50) HP Flywheel; Trenching Machine three foot
(3 and deeper; Tub Grinder (used for wood debris);
Boring Machine Mechanic; Tunnel, Mucking Machine;
g!%‘gm igh Pressure Water Jet Cutting Tool System Operator;
Vacu Blasting Machine Operator; Water pulls, Water wagons

WA20240001 Modification 3
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rge Operator, self-unloading;

rs; Piledriver Operator (not crane

Strump Grinder (loader mounted or similar
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Group 5

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;

Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one

thousand two hundred fifty (1,250) cu. ft. and over, total

capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb

and Gutter; Concrete, Finishing Machine; Concrete, Grouting

Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any

capacity; Concrete, Paving Machine eight foot (8') or less;

Concrete, Planer; Concrete, Pump; Concrete, Pump Trucky
Concrete, Pumpcrete Operator (any type); Concrete, S1i

Form Pumps, power driven hydraulic lifting device for

concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type 1
device, five (5) ton capacity or less; Drill, ire
type less than twenty thousand (20,000) 1lbs.
Lift, over ten (10) ton or Robotic; Helico
Operator, single drum; Hydraulic Backho
and including twenty thousand (20,000)
Backhoe wheel type (any make); Lase
rubber-tired type, less than twenty
lbs.; Pavement Grinder and/or Gr i

Loaders,
housand (25,000)
hine (riding

type); Pipe, cast in place Pipgf lLayMag Machine; Pulva-Mixer

or similar types; Pump Opera
(any size); Rail, Ballast mpact

ore¥than five (5) pumps
, Regulator, or Tamper

machines; Service Oiler (G ; Sweeper Self-Propelled;
Tractor, Rubber-Tired, t (50) HP flywheel and under;
Trenching Machine Operat ximum digging capacity three
foot (3') depth; Tun o®omotive, Dinkey; Tunnel, Power
Jumbo setting sli , &tc.

Group 6

Asphalt, «@ any type); Asphalt, Raker; Asphalt, Truck

Mounted #Xsph N Poreader, with Screed; Auger Oiler;
Boatmgn cat, skid steed (less than one (1) yard);
-propelled; Compressor Operator (any power)

g type); Concrete Saw; Conveyor Operator or

g!ﬁiia nt; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deck®Mand; Drill, Directional Locator; Fork Lift; Grade

Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,

Tamping Machine, mechanical, self-propelled; Rigger; Roller

grading (not asphalt); Truck, Crane Oiler-Driver

WA20240001 Modification 3
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TRON0014-005 01/02/2023

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes
IRONWORKER. . . o vttt i it i it e e e e $ 37.11 31.57
IRON0029-002 01/02/2023
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM V
COUNTIES
Rates Fringes
IRONWORKER. . . o it i i i i it i it e e e e $ 42.27 32.57

TRON0086-002 01/02/2023
YAKIMA, KITTITAS AND CHELAN COUNTIES

Rates ringes

TRON0O086-004 01/02/2023 \

CLALLAM, GRAYS HARBOR, ISLAN JEFFMQSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHO HURSTON, AND WHATCOM COUNTIES
Fringes

IRONWORKER 32.57
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* LAB0O0238-004 06/01/2023

A-1 AREA: ASOTIN, BENTON, FRANKLIN, GARFIELD, LINCOLN, SPOKANE,

WALLA WALLA, & WHITMAN COUNTIES

A-2 AREA: ADAMS, COLUMBIA,DOUGLAS (East of 120th Meridian),
FERRY, GRANT, OKANOGAN, PEND OREILLE, & STEVENS COUNTIES

Rates Fringes
LABORER (A-1)
GROUP 1..........0iiuuuunnnn $ 30.88 15.70
GROUP 2........cciiiiueennnnn $ 33.72 15.70
GROUP 3........cciiiiieennnnn $ 34.03 15.70
GROUP 4..........0iiiiiininn. $ 34.33 15.70
GROUP 5....... ... .. ... ... ... $ 34.64 15.7
LABORER (A-2)
GROUP 1.. .ttt S 33.88 15.6
GROUP 2. ..t iiiiiiiee i S 36.72 15.60
GROUP 3. ..ttt i, $ 37.03 15.60
GROUP 4. ... .t iiiiiian.. $ 37.33
GROUP 5.ttt it iiiaeenn $ 37.64 60

Zone Differential (Add to Zone 1 rate)
BASE POINTS: Spokane, Pasco, Lewisto

Zone 1l: 0-45 radius miles from t t office.
Zone 2: 45 radius miles and om the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman;

Control Maintenance
maintenance of Db
Window Washer/C
limited to clg
prior to fig

aborer; Scaleman; Traffic
(to include erection and
signs and relief of flagperson);
tail cleanup, such as, but not
floors, ceilings, walls, windows, etc.

6 tance by the owner)
GROUP 24 ASI Ps Abatement Worker; Brush Hog Feeder;

Carpepnt ender; Cement Handler; Clean-up Laborer;
Concre ewman (to include stripping of forms, hand
op i Jacks on slip form construction, application of
te Curing compounds, pumpcrete machine, signaling,
E!i‘is g the nozzle of squeezcrete or similar machine, 6
inch and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class ""A"" (to include

WA20240001 Modification 3
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all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, Jjacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and

position machine); Form Setter, Paving; Grade Checker usin
level; Hazardous Waste Worker, Level C (uses a chemical
""splash suit"" and air purifying respirator); Jackhamr
Operator; Miner, Class ""B"" (to include brakeman, fin @
vibrator, form setter); Nozzleman (to include squeeze Mg
flo-crete nozzle); Nozzleman, water, air or steam; Pavemen
Breaker (under 90 1lbs.); Pipelayer, corrugated m&gal
culvert; Pipelayer, multi- plate; Pot Tender; gQRoweNaBy#lGgy
Operator; Power Tool Operator, gas, electric, ic;
Railroad Equipment, power driven, except d ile power
spiker or puller; Railroad Power Spiker P , dual
mobile; Rodder and Spreader; Tamper (to C operation

of Barco, Essex and similar tampers) i cr, Shawnee;
Tugger Operator; Wagon Drills; Wate Liner;
